Summary of Changes As of 28 August 08

Data	Annondiv/Long	As of 28 August 08
Date	Appendix/Lane	Nature of Change
22 April 06	B.1.1 DDJC to ATL 01	• Ship day changed from M,W,F, at 1100 to M, W at 1100, Th
	DDJC 10 ATL 01	2000, Friday1500, and Saturday at 1400.
22 April 06	B.1.1	Delivery Arrival Time changed from 0900 to 0830.
22 April 00	DDJC to ATL 02	Add Split at MPC building Y109, Norfolk, VA. Delivery Arrival Time abarrand from 0520, 0700, 0820 to
	DDJC to ATE 02	 Delivery Arrival Time changed from 0530, 0700, 0830 to 0700, 0900, 1000.
22 April 06	B.1.1 DDJC to MTN 01	 Ship day changed from M,Tu,W,F, Sa to M, Tu, W, Sa and stop off at Hill AFB, UT on Thursday, 1430.
		• Delivery Arrival Time changed from 0700 to 0800.
		Changed SPLC for Ft Carson, CO from 746693259 to 746693250
22 April 06	B.1.1 DDJC to PAC 01	 Ship day changed from M,Tu,W,Th, Sa to M, W, Sa; Remove Sunday only stop off at Gardena, CA and Add Harthorne, CA stop off after Ft. Carson, CA. Delivery Arrival Time changed from 0900 to 1000.
22 April 06	B.1.1	 Ship day changed from Su, M, Tu,W, Th, to M, Tu,W, Th
	DDJC to PAC 02	and remove Sa stop off from Lemoore, CA
22 April 06	B.1.1 DDJC to PAC 03	• Ship day changed from M,W,F, at 1100 to M, W 1100 Th 2000, Fri 1500, and Sa 1400.
		• Delivery Arrival Time changed from 0900 to 0830.
		Changed SPLC for MCB Twenty-Nine Palms, CA from 88021900 to 880195280
22 April 06	B.1.1 DDJC to ATL 01	• Sunday Ship day time changed from 2000 to 1400 for both entries.
22 April 06	B.1.1 DDJC to PAC 04	• Sunday Ship day time changed from 1700 to 1530 for both entries.
22 April 06	B.1.1 DDJC to PAC 05	• Sunday Ship day time changed from 2000 to 1530 for both entries.
22 April 06	B.1.1 DDJC to PAC 06	• Ship day changed from Su, M, Tu, W, Th, Sa to Su, M, Tu, W, Th, F, Sa.
22 April 06	B.1.1 DDJC to PAC 07	Add Delivery Arrival Timeof 1100 .
22 April 06	B.1.1 DDJC to PAC 08	 Ship day changed from Su, Tu, W to M, W. Change SPLC for Nellis AFB, NV from 869146000 to 869146240
22 April 06	B.1.1 DDJC to PAC 09	• Ship day changed from Su, Tu, W, Th, to Tu,W, F and Friday only ship time is 2000.
22 April 06	B.1.1	• Ship day changed from Su, M, Tu, W, Th, to M, Tu, W, Th,
	DDJC to PAC 10	F and Friday only ship time is 1800 for both entries.
22 April 06	B.1.1	• Ship day changed from Su, Tu, F, Sa at 1100 to M, Tu, at
	DDJC to SW 01	1400 and Friday at 2130 for both entries.
22 April 06	B.1.1	• Ship day changed from Su, M, Tu, W, Sa at 1300 to Tu 1300
	DDJC to SW 02	and Friday at 2130 for both entries.

	1		
22 April 06	B.1.1 DDJC to SW 04		Changed SPLC for NAS Ft. Worth, TX from 663790000 to 668200240
22 April 06	B.1.1 DDJC to SW 06		Ship day changed from Su, M, Tu, W, F, Sa to M, Tu, W, F, Sa, and Saturday only ship time is 1500.
22 April 06	H.1.1 DDSP to ATL 01	•	Add stop off to Building 87, Dover, DE; Ship day changed from M, Tu, W, Th, F, at 1800 to Tu, and Th at 1600 and Sunday at 0800.
22 April 06	H.1.1 DDSP to ATL 03		Ship day changed from M, Tu, W, Th, Sa, Su at 2200 to M, Tu, W, Th at 2200 and Saturday only at 1600.
22 April 06	H.1.1 DDSP to ATL 04	•	Ship day changed from Su, M, Tu, W, Th, to Su, Tu, W, Th and Sunday only at 1200.
22 April 06	H.1.1 DDSP to ATL 05	•	Delivery day changed from Wednesday to 2 nd Day.
22 April 06	H.1.1 DDSP to ATL 08	•	Ship day changed from Su, M, Tu, W, Th, to M, Tu, W, Th, F
22 April 06	H.1.1 DDSP to ATL 09		Ship day changed from Su, Tu, Th at 0700 to M, W, F at 0630.
22 April 06	H.1.1 DDSP to ATL 10	•	Ship day changed from Su, Tu, Th, at 2200 to Tu, Th at 2000 and Sunday only at 1200.
22 April 06	H.1.1 DDSP to ATL 11		Ship day changed from Su, M, Tu, W, Th, F, at 2330 to M, Tu, W, Th, F and Sunday only at 1100 1400.
22 April 06	H.1.1 DDSP to ATL 12	•	Ship day changed from Su, M, Tu, W, Th, at 2300 to M, Tu, W, Th at 1300.
22 April 06	H.1.1 DDSP to CENT 01	•	Ship day time changed from 1400 to 1500. Delivery Day changed from Thursday and Monday to 2 nd Day.
22 April 06	H.1.1 DDSP to EST 01		Ship day changed from Su, Tu, Th at 2300 to W, F at 0200 and Sunday only at 1200.
22 April 06	H.1.1 DDSP to PAC 01	•	Ship day changed from Tu, F, Sa at 2000 to Tu, F, Su at 1300.
22 April 06	H.1.1 DDSP to PAC 14		Add New Lane DDSP to Tracy, CA with stopoff at Stockton, CA
22 April 06	H.1.1 DDSP to STHN 03	•	Ship day changed from M, Tu, W, F, to M, Tu, W, Sa.
22 April 06	H.1.1 DDSP to STHN 04		Ship day changed from Su, Tu, W, Tu, F, to M, Tu, W, Tu, F.
22 April 06	H.1.1 DDSP to STHN 05	•	Ship day changed from F at 2300 to Friday at 2300.
22 April 06	H.1.1 DDSP to STHN 08		Ship day Time changed from M, Tu, W, Tu, F, Sa, Su at 2100 to Saturday and Sunday only at 1400. Delivery Day changed from Friday to Next Day.
22 April 06	H.1.1 DDSP to STHN 10		Ship day Time changed from W at 1230 to 1300.
22 April 06	H.1.1 DDSP to STHN 11	•	Ship day changed from M,Tu, W, Th at 2100 and Sa, Su at 1400 to Wednesday at 1200.
	1	I	

22 Amril 06	II 1 1		
22 April 06	H.1.1 DDSP to STHN 30	•	Add New Lane
22 4 1100		•	DDSP to Charleston, SC. Ship day M and Th at 1000.
22 April 06	H.1.1 DDSP to SW 01	•	Ship day changed from Tu to Tuesday and Friday.
22 April 06	H.1.1	•	Ship day changed from M at 1200 and Sa at 1500 to M and
	DDSP to SW 02		Sa at 1200
		•	Added an additional truck and W and Fr at 1200 going only to Ft. Riley, KS
22 April 06	H.1.1	•	Ship day time changed from 2030 to 1300.
	DDSP to SW 03		
22 April 06	H.1.1	•	Changed SPLC for Ft. Hood, TX from 683260000 to
-	DDSP to SW 04		683260250
22 April 06	H.1.1	•	Add New Lane
	DDSP to SW 10	•	DDSP to Ft. Polk, LA, Van.
22 April 06	H.1.1	•	Ship day time changed from 2100 to 1300.
	DDSP to ATL 01		
22 April 06	E.2.1	•	Ship day time changed from 1730 to 1900.
	DDRT to ATL 01	•	Changed SPLC for Ft. Knox, KY from 294424259 to
			294424250
22 April 06	E.2.1	•	Ship day changed from Tu,W,Th, F, at 1700 to M, Tu,W,Th,
	DDRT to ATL 02		F, Sa at 1900.
		•	Delivery Day changed from Appointment to 2 nd Day and arrival time is 0700.
22 April 06	E.2.1	•	Ship day changed from Tu,W, Th, F, at 1700 to Tu,W, Th, F,
_	DDRT to MTN 01		Sa at 1900 for both entries.
22 April 06	E.2.1	•	Ship day changed from M,W, Th, F, at 1700 to M,W, Th, F,
	DDRT to PAC 01		Sa at 1900 for both entries.
22 April 06	E.2.1	•	Ship day changed from M-Sa at 1700 to Tuesday, Thursday
	DDRT to STHN 01		and Saturday at 1900.
22 April 06	E.2.1	•	Ship day time changed from 1700 to 1900.
	DDRT to STHN 02	•	Delivery Day changed from 3 rd Day to Next Day.
22 April 06	E.2.1	•	Ship day changed from Tu, Th, Sa at 1700 to Sa and
22 A 1105	DDRT to SW 01		Wednesday at 1900.
22 April 06	E.2.1	•	Ship day time changed from 1700 to 1900.
22 April 06	DDRT to SW 02		
22 April 06	E.2.1 DDRT to EST 08	•	Add New Lane
		•	Ship day changed from W and Sa at 1800 to Tu, Th, Sa at 1900, Van, 2 nd Day.
22 April 06	E.2.1	•	Delivery Arrival Time 0700. Add New Lane
22 April 00	DDRT to SW 11	•	Ship day changed from Tu, Th, Sa at 1930 to W and Sa at
			1900, Van, 2^{nd} Day with split at bldg 2643 in Ft. Bliss, TX.
		•	Delivery Arrival Time 0700.
22 April 06	E.2.1	•	Add New Lane
22 mpm 00	DDRT to DDSP	•	AMCOM: DDRT to DDSP (Segment 2)
		-	ANACOM. DDAT to DDST (Segment 2)

22 April 06	E.3.1	Add New Lane
22 Mpiii 00	DDCT to DDRT	 AMCOM: DDCT to DDRT (Segment 1)
22 April 06	F.1.1	Add return move to Cherry Point, NC to Destination.
22 Tipin 00	DDCN to STHN 01	Add foldin move to cherry folint, five to Destinution.
22 April 06	E.1.1	Lane has been removed
1	DDOO to SW 01	Commodity shipped is excluded from TTC II
22 April 06	E.1.1	Add return move back to DDOO.
-	DDOO to SW 02	• Special note added.
22 April 06	G.2.1	• Ship day changed form M, Tu, W, Th, F, Sa to M, Tu, W,
_	DDNV to ATL 01	Th, F at 1730.
	(FB), 02 (ST), 03	• Pickup Time to 1730; remove Saturday pickup.
	(Van)	• Delivery Time changed from 1930 to 1800; remove Saturday
		delivery.
22 April 06	G.2.1	• Ship day time 1230 added.
	DDNV to ATL 04	 Pickup Time changed from 0930 to 1230.
	(FB), 05 (ST), 06	• Delivery Time changed from 1000 to 1300.
22 A	(Van)	
22 April 06	G.2.1	• Pickup Time changed from 1215 to 1230 and from 2000 to
	DDNV to ATL 07 $(EP) 08 (ST) 00$	1800.
	(FB), 08 (ST), 09 (Van)	
22 April 06	G.2.1	Pickup Time changed from 0830 to 1250.
22 April 00	DDNV to ATL 10	 Delivery Time changed from 1400 to 1315 and 1000 to
	(FB), 11 (ST), 12	0930.
	(Van)	
22 April 06	G.2.1	Pickup Time changed from 1100 to 0800.
	DDNV to ATL 13	• Delivery Time changed from 1300 to 0900.
	(FB), 14 (ST), 15	
	(Van)	
22 April 06	I.5	Add New Lane
	Reg 9 to STHN 12	Slidell, LA to Charleston AFB, SC, RGN
26 April 06	H.1.1	Added several stops/splits
	DDSP to ATL 11	Changed Sunday ship time from 2330 to 1400
27 April 06	E.8	Added Randolph as an authorized shipper
28 April 06	Randolph AFB, TX H.1.1	Add final dostination of Dalin AED EL
28 April 06	H.1.1 DDSP to STHN 01	 Add final destination of Eglin AFB, FL. Changed Sunday nickup time from 1200 to 1220
		 Changed Sunday pickup time from 1300 to 1330. Changed final delivery time from 0700 to 1100.
		• Changed final delivery time from 0700 to 1100.
9 May 06	H.1.1	Added segment 2 and 3
9 Iviay 00	DDSP to STHN 03	Autu segilielit 2 aliu 5
9 May 06	H.1.1	Removed lane
> 111u) 00	DDSP to STHN 06	
9 May 06	H.1.1	Removed lane
	DDSP to STHN 07	
10 May 06	H.1.1	• Ship time changed from 1300 to 2100
	DDSP to SW 03	
	•	

10 May 06	H.1.1 DDSP to SW 02	• Ship day/time for Saturday changed from 1200 to 1500
16 May 06	E.3 DDCT	Added equipment pool requirement for the <u>Pacific and</u> <u>Southwest</u> destination regions.
16 May 06	H.1.1 DDSP to ATL 12	 Ship time changed from M,T,W,TH, at 2330 to M,T,W,TH, at 2300. Ship time changed from SU at 1400 to SU at 1220.
26 May 06	E.2.1 DDRT to PAC 01	 Ship time changed from SU at 1400 to SU at 1330 Ship day changed from M, W, Th, F, Sa at 1900 to T, W, Th, F, Sa at 1900 for Tracy, CA Ship day changed from M, W, Th, F, Sa at 1900 to T, W, Th,
12 July 06	E.8 Randolph AFB, TX	 Sa at 1900 for Ft Sill, OK Randolph AFB, TX to SW 05: Ship day changed from W to "As Needed" Randolph AFB, TX to SW 06: Ship day changed from Th to "As Needed"
17 July 06	I.5.1 Slidell, LA	Slidell, LA to STHN 1: Destination to include Charleston, SC SPLC 447850000/CAAH
18 Jul 06	I.5.1 Slidell, LA	 Slidell, LA to STHN 1: Revise destination SPLC for Charleston, SC 447850000/CAAH to read 841st Transportation Battalion, Charleston, SC 447842250/CAAH
20 Jul 06	G.1.1 DDRV to ATL 02	• Defense Distribution Depot Richard, VA (DDRV) to ATL 02: Ship days changed from Tues & Thur to "As Needed" and Delivery Day to read "Next Day"
19 Dec 06	E.6.1 Sheppard AFB, TX to SW03	• Dedicated Truck Route for Sheppard AFB to SW03 Delivery Days revised to read Friday and Tuesday.
7 Mar 07	H.1.1 Susquehanna, New Cumberland, PA	 DDSP to Atl 01- There is no stop-off at Bldg. 87 DDSP to Atl 02 – Ship time is 1800 DDSP to Atl 09 – Mon ship time is 0630, Wed& Fri is 0700, Delivery is 0900 & 0930 DDSP to Atl 15 Added DDSP to Atl 10- Tue & Thur ship time is 2100 DDSP to Sthn 03 Seg. 1 –Sat ship time is 1200 DDSP to Sthn 05 –Fri ship time is 2330 DDSP to Sthn 11- ship out of Mechanicsburg site DDSP to Sthn 30 – ship time is 1100, Delivery Wed and Sat DDSP to SW 01- ship time is 2100 DDSP to SW 03- ship time is 2100, except Sun is 1330
22 Mar 07	E.2.2 DDRT to ATL RB 01	Removed lane
22 Mar 07	E.2.2 DDRT to ATL RB 02	Removed lane

00 14 07		
22 Mar 07	E.2.2	Removed lane
	DDRT to ATL RB	
	03	
22 Mar 07	E.2.2	Removed lane
	DDRT to STHN	
	RB 01	
26 Mar 07	G.2.1	Remove lane
	DDNV to ATL 01	
	FB	
26 Mar 07	G.2.1	Remove lane
20 10101 07	DDNV to ATL 02	
	ST	
26 Mar 07		
26 Mar 07	G.2.1	Remove lane
	DDNV to ATL 03	
	Van	
26 Mar 07	G.2.1	Remove lane
	DDNV to ATL 04	
	FB	
26 Mar 07	G.2.1	Remove lane
	DDNV to ATL 05	
	ST	
26 Mar 07	G.2.1	Remove lane
20 1111 07	DDNV to ATL 06	· Kemove lane
26 14 07	Van	
26 Mar 07	G.2.1	• Lane revised: Pickup 0800 Mon thru Fri (Daily) Final
	DDNV to ATL 07	delivery by 1330. Splits and stopoffs revised. Equipment
	FB	replaced with one 48' vane.
26 Mar 07	G.2.1	• Lane revised: Pickup Mon thru Fri 1800 hrs delivery to
	DDNV to ATL 08	N00181 by 1900 hrs. Sat pickup @ 0900 add N60191 as a
	DDNV to ATL 08	N00181 by 1900 hrs. Sat pickup @ 0900 add N60191 as a
26 Mar 07	DDNV to ATL 08	N00181 by 1900 hrs. Sat pickup @ 0900 add N60191 as a stop off with delivery @ 1000 at N60191 and final at N00181 at 1130.
26 Mar 07	DDNV to ATL 08 ST	N00181 by 1900 hrs. Sat pickup @ 0900 add N60191 as a stop off with delivery @ 1000 at N60191 and final at
26 Mar 07	DDNV to ATL 08 ST G.2.1 DDNV to ATL 09	N00181 by 1900 hrs. Sat pickup @ 0900 add N60191 as a stop off with delivery @ 1000 at N60191 and final at N00181 at 1130.
	DDNV to ATL 08 ST G.2.1 DDNV to ATL 09 Van	 N00181 by 1900 hrs. Sat pickup @ 0900 add N60191 as a stop off with delivery @ 1000 at N60191 and final at N00181 at 1130. Remove lane
26 Mar 07 26 Mar 07	DDNV to ATL 08 ST G.2.1 DDNV to ATL 09 Van G.2.1	N00181 by 1900 hrs. Sat pickup @ 0900 add N60191 as a stop off with delivery @ 1000 at N60191 and final at N00181 at 1130.
	DDNV to ATL 08 ST G.2.1 DDNV to ATL 09 Van G.2.1 DDNV to ATL 10	 N00181 by 1900 hrs. Sat pickup @ 0900 add N60191 as a stop off with delivery @ 1000 at N60191 and final at N00181 at 1130. Remove lane
26 Mar 07	DDNV to ATL 08 ST G.2.1 DDNV to ATL 09 Van G.2.1 DDNV to ATL 10 FB	 N00181 by 1900 hrs. Sat pickup @ 0900 add N60191 as a stop off with delivery @ 1000 at N60191 and final at N00181 at 1130. Remove lane Remove lane
	DDNV to ATL 08 ST G.2.1 DDNV to ATL 09 Van G.2.1 DDNV to ATL 10 FB G.2.1	 N00181 by 1900 hrs. Sat pickup @ 0900 add N60191 as a stop off with delivery @ 1000 at N60191 and final at N00181 at 1130. Remove lane
26 Mar 07	DDNV to ATL 08 ST G.2.1 DDNV to ATL 09 Van G.2.1 DDNV to ATL 10 FB G.2.1 DDNV to ATL 11	 N00181 by 1900 hrs. Sat pickup @ 0900 add N60191 as a stop off with delivery @ 1000 at N60191 and final at N00181 at 1130. Remove lane Remove lane
26 Mar 07 26 Mar 07	DDNV to ATL 08 ST G.2.1 DDNV to ATL 09 Van G.2.1 DDNV to ATL 10 FB G.2.1 DDNV to ATL 11 ST	 N00181 by 1900 hrs. Sat pickup @ 0900 add N60191 as a stop off with delivery @ 1000 at N60191 and final at N00181 at 1130. Remove lane Remove lane Remove lane
26 Mar 07	DDNV to ATL 08 ST G.2.1 DDNV to ATL 09 Van G.2.1 DDNV to ATL 10 FB G.2.1 DDNV to ATL 11 ST G.2.1	 N00181 by 1900 hrs. Sat pickup @ 0900 add N60191 as a stop off with delivery @ 1000 at N60191 and final at N00181 at 1130. Remove lane Remove lane
26 Mar 07 26 Mar 07	DDNV to ATL 08 ST G.2.1 DDNV to ATL 09 Van G.2.1 DDNV to ATL 10 FB G.2.1 DDNV to ATL 11 ST G.2.1 DDNV to ATL 11 ST G.2.1 DDNV to ATL 12	 N00181 by 1900 hrs. Sat pickup @ 0900 add N60191 as a stop off with delivery @ 1000 at N60191 and final at N00181 at 1130. Remove lane Remove lane Remove lane
26 Mar 07 26 Mar 07	DDNV to ATL 08 ST G.2.1 DDNV to ATL 09 Van G.2.1 DDNV to ATL 10 FB G.2.1 DDNV to ATL 11 ST G.2.1	 N00181 by 1900 hrs. Sat pickup @ 0900 add N60191 as a stop off with delivery @ 1000 at N60191 and final at N00181 at 1130. Remove lane Remove lane Remove lane
26 Mar 07 26 Mar 07	DDNV to ATL 08 ST G.2.1 DDNV to ATL 09 Van G.2.1 DDNV to ATL 10 FB G.2.1 DDNV to ATL 11 ST G.2.1 DDNV to ATL 11 ST G.2.1 DDNV to ATL 12	 N00181 by 1900 hrs. Sat pickup @ 0900 add N60191 as a stop off with delivery @ 1000 at N60191 and final at N00181 at 1130. Remove lane Remove lane Remove lane
26 Mar 07 26 Mar 07 26 Mar 07	DDNV to ATL 08 ST G.2.1 DDNV to ATL 09 Van G.2.1 DDNV to ATL 10 FB G.2.1 DDNV to ATL 11 ST G.2.1 DDNV to ATL 11 ST G.2.1 DDNV to ATL 12 Van	 N00181 by 1900 hrs. Sat pickup @ 0900 add N60191 as a stop off with delivery @ 1000 at N60191 and final at N00181 at 1130. Remove lane Remove lane Remove lane Remove lane
26 Mar 07 26 Mar 07 26 Mar 07	DDNV to ATL 08 ST G.2.1 DDNV to ATL 09 Van G.2.1 DDNV to ATL 10 FB G.2.1 DDNV to ATL 11 ST G.2.1 DDNV to ATL 11 ST G.2.1 DDNV to ATL 12 Van G.2.1	 N00181 by 1900 hrs. Sat pickup @ 0900 add N60191 as a stop off with delivery @ 1000 at N60191 and final at N00181 at 1130. Remove lane Remove lane Remove lane Remove lane
26 Mar 07 26 Mar 07 26 Mar 07 26 Mar 07	DDNV to ATL 08 ST G.2.1 DDNV to ATL 09 Van G.2.1 DDNV to ATL 10 FB G.2.1 DDNV to ATL 11 ST G.2.1 DDNV to ATL 12 Van G.2.1 DDNV to ATL 12 Van G.2.1 DDNV to ATL 13 FB	 N00181 by 1900 hrs. Sat pickup @ 0900 add N60191 as a stop off with delivery @ 1000 at N60191 and final at N00181 at 1130. Remove lane Remove lane Remove lane Remove lane Remove lane Remove lane
26 Mar 07 26 Mar 07 26 Mar 07	DDNV to ATL 08 ST G.2.1 DDNV to ATL 09 Van G.2.1 DDNV to ATL 10 FB G.2.1 DDNV to ATL 11 ST G.2.1 DDNV to ATL 12 Van G.2.1 DDNV to ATL 12 Van G.2.1 DDNV to ATL 13	 N00181 by 1900 hrs. Sat pickup @ 0900 add N60191 as a stop off with delivery @ 1000 at N60191 and final at N00181 at 1130. Remove lane Remove lane Remove lane Remove lane

	ST		
26 Mar 07	G.2.1	•	Remove lane
2010101 07	DDNV to ATL 15		
	Van		
27 Mar 07	H.1.1		Add dedicated lane DDSP to Tracy, CA with stopoff at
27 Iviai 07	DDSP to PAC 02	•	
	FB		Stockton, CA.
27.14 07			
27 Mar 07	H.1.1	•	Change from 2 weekly runs on Monday & Thursday to 3
	DDSP to ATL 15		weekly runs on Monday, Wednesday and Friday
	Van		rd
27 Mar 07	H.1.1	•	Add a 3 rd weekly delivery for Sunday to deliver on Tuesday
	DDSP to SW 03		
	Van		1
28 Mar 07	H.1.1	•	Add a 2 nd weekly delivery for Thursday to deliver on
	DDSP to ATL 05		Monday
	Van		
4 Apr 07	B.1.2	•	Add Travis AFB, CA to Destination
	DDJC to RB 01		
20 Apr 07	F.3.8	•	Changed "MTMC" to "SDDC"
09 May 07	H.1.2	•	Changed Pickup and transit standards
	DDSP to STHN RB	•	Added reporting requirement
	01 and 02		
18 May 07	H.1.1	•	Lane deleted – effective 1 May 2007
	DDSP to ATL 14		5
18 May 07	H.1.1	•	New lane (replacing DDSP to ATL 14) to Columbus OH,
	DDSP to CENT 02		Government Liquidation LLC
18 May 07	H.1.1	•	Delete Friday delivery on lane to Chambersburg
5	DDSP to ATL 15		
18 May 07	H.1.1	•	Add two additional weekly deliveries
	DDSP to SW03	•	delete Final at Austin, TX and add Final at New Boston, TX
31 May 07	E.2.1	•	Add two additional trucks per day Tuesday through Saturday
51 Wiay 07	DDRT to ATL 02		for a total of three trucks.
12 June 07	C.3.3	-	
12 June 07		•	Added three additional pick-up locations
10 Inne 07	Luke AFB		
19 June 07	H.1.1	•	Corrected Typos on lanes as follows:
	Susquehanna, New	•	Changed DDSP to PAC 14 to DDSP to PAC 02
	Cumberland, PA	•	Changed DDSP to STHN 30 to DDSP to STHN 13
29 June 07	E.2.1	•	Ship days revised to read Tu, Th, and Sa
	DDRT to STHN 01		
29 June 07	E.2.1	•	Ship days revised to read to read Tu, Th, Sa
	DDRT to MTN		
29 June 07	E.2.1	•	Revise delivery day to read 3^{rd} day in lieu of 2^{nd} day.
	DDRT to STHN 02		
29 June 07	E.2.1	•	Removed lane
	Ded-Region 5 to		
	Eastern 9 Segment		
	2		
	1	ı	

29 June 07	E.3.1 Ded-Region 5 to	Removed lane
	Eastern 9 Segment 1	
29 June 07	G.1.1 DDRV to Atl 02	• Ship day changed from As Needed to Tu, Th
29 June 07	H.1.1 DDSP to ATL 15	Add Friday ship and delivery to Chambersburg lane
2 July 07	B.1.1 DDJC to SW03	 Changed shipping days to M, Tu, F Delivery for DDRT has changed to 3rd day Delivery times have changed to 1100 for Tinker and 0700 for Sill
2 July 07	B.1.1 DDJC to SW06	 Changed shipping days to M, W (1330) and F (2130) Delivery times changed to 1000 (M, W) and 0700 (F)
16 July 07	E.9 Region 5 to Southwest 07	 Add New Dedicated Lane Mathis Air Field, TX to Army Depot Corpus Christi, TX
16 July 07	E.9 Region 5 to Mountain 01	 Add New Dedicated Lane Mathis Air Field, TX to Boeing Company Mesa, AZ
30 July 07	B.1.1 DDJC to SW 01	• Ship days changed from M,Tu,F, to Tu and F
2 Aug 07	H.1.1 DDSP to SW 02	Ship days changed from M, Sat, to M,W,F, and Sat.Add stop off at Tinker AFB, OK on the M and Sat truck
3 Aug 07	H.1.1 DDSP to SW 02	• Delivery Arrival Time at Sill changed to 0900 and Tinker to 0600.
16 Aug 07	F.2.2 Region 6 Camp Lejeune, NC to STHN 01	Remove dedicated lane
29 Aug 07	E.2.1 Ded-Region 5: DDRT to PAC 01	 Ship days changed to Tu, W, Th, Sa Stop off at Ft. Sill W, Th, F, M Delivery Days changed to F, Sa, M, W
29 Aug 07	E.2.1 Ded-Region 5: DDRT to STHN 02	Delivery days changed to read F, M, Tu
29 Aug 07	E.2.1 Ded-Region 5: DDRT to SW 02	 Ship days changed to Tu, W, Th, Sa Delivery days changed to W, Th, F, M
29 Aug 07	H.1.1 Ded-Region 8: DDSP to ATL 07	Delivery day changed to read Wed
29 Aug 07	H.1.1 Ded-Region 8: DDSP to ATL 12	 Delivery days changed to read (Next day) Tu, W, Th, Fri and M

29 Aug 07	H.1.1	Delivery days shanged to W TH E M
27 Aug 07	Ded-Region 8:	• Delivery days changed to W, TH, F, M
	DDSP to STHN 02	
29 Aug 07	H.1.1	Delivery days revised.
2) 110g 01	Ded-Region 8:	Denvery days levised.
	DDSP to SW 04	
21 Sep 07	E.9.1	Remove Dropframe from equipment list.
1	Ded-Region 5 to	
	SW 07	
21 Sep 07	E.9.1	Added for Dropframe equipment
	Ded-Region 5 to	
	SW 08	
21 Sep 07	E.9.1	Remove Dropframe from equipment list.
	Ded-Region 5 to	
	MTN 01	
21 Sep 07	E.9.1	Added for Dropframe equipment
	Ded-Region 5 to	
24.0 07	MTN 02	
24 Sep 07	E.2.1	Remove dedicated lane
	Ded-Region 5:	
4 Oct 07	DDRT to SW 11 E.2.1	• Delivery days shared to read
4 OCL 07	Ded-Region 5:	Delivery days changed to read: S(0 Et Comphell, W.E. M.
	DDRT to ATL 01	• S/O Ft Campbell – W,F, M
4 Oct 07	E.2.1	• Final Ft Knox - Th, M, Tu Delivery days shareed to mode M(5) Tr(2) W(2) Th(2)
4 OCt 07	E.2.1 Ded-Region 5:	• Delivery days changed to read: $M(5)$, $Tu(2)$, $W(2)$, $Th(2)$, E(2), $Su(5)$
	DDRT to ATL 02	F(2), Sa(2), Su(5)These are the days we have standing appts
		These are the days we have standing appts.Delivery time: by appt.
4 Oct 07	E.2.1	
4 001 07	Ded-Region 5:	Denvery duys changed to read.
	DDRT to MTN 01	 S/O Ft Riley, KS – W, F, M Final Ft Carson CO- Th M Tu
4 Oct 07	E.2.1	
4 OCI 07	E.2.1 Ded-Region 5:	• Delivery days changed to read:
	DDRT to STHN 01	• S/O Ft. Benning, GA $-$ Th, M, M $-$ 0700
		• S/O Hunter Air Field – F, Tu, Tu – 0700
4.0-+ 07	Ded Desist 5	• Final Ft. Stewart –F, Tu, Tu – 1200
4 Oct 07	Ded-Region 5: DDRT to SW 01	Remove dedicated lane
4 Oct 07	E.2.1	Remove dedicated lane
4 001 07	Ded- Region 5:	Remove dedicated lane
	DDRT to SW 03	
4 Oct 07	E.2.1	Remove dedicated lane
	Ded-Region 5:	
	DDRT to EST 08	
4 Oct 07	G.1.1	• Delivery days changed to read: W, F
	Ded-Region 7:	
	DDRV to ATL 02	
10 Oct 07	B.1.1	DDJC DTK routes updated
	•	-

10.0-+ 07	E 1 1	
10 Oct 07	F.1.1	DDCN DTK route updated
18 Oct 07	H.1.1	DDSP DTK routes updated
18 Oct 07	I.2.1	DDAA DTK routes updated
18 Oct 07	I.5	Region 9: Slidell, LA Removed
24 Oct 07	I.2	• Region 9: DDAA Change of Shipping days to include Sat.
31 Oct 07	G.1.1	• Delivery days changed to read: Tu, W, Th, F and M
	Ded- Region 7:	
	DDRV to ATL 01	
31 Oct 07	G.1.1	• Delivery days changed to read: Tu, W, Th, F and M
	Ded- Region 7:	
	DDRV to ATL 03	
8 Nov 07	E.2.2	New Lane: DDRT to Charleston
	DDRT to STHN	
20.11.07	RB 01	
28 Nov 07	E.2.2	Correct destination to read Charleston AFB, SC in lieu of
	DDRT to STHN RB 01	Dover AFB, DE
14 Dec 07	E.2.1	
14 Dec 07	DED-Region 5:	• Update ship days from 3 days per week to 1 day per week.
	DDRT to ATL 04	
4 Jan 08	B.1.2	New Lane: DDJC to McGuire AFB, NJ
- Ju ii 00	DDJC to ATL	New Lanc. DDJC to Webuile AI D, NJ
	RB 03	
4 Jan 08	E.2.2	Re-Established Lane: DDRT to Dover AFB, DE
	DDRT to ATL RB	
	01	
4 Jan 08	H.1.2	New lane: DDSP to McGuire AFB, NJ
	DDSP to ATL	
	RB 03	
10 Jan 08	H.1.1	• Lanes suspended effective 28 Dec 07 until further notice to
	DDSP to STHN	Charleston AFB, SC.
	12/13	
10 Jan 08	H.1.1	• New dedicated van lane to McGuire AFB, NJ effective 28
	DED Region 8:	Dec 07
10 1 00	DDSP to ATL 16	
10 Jan 08	H.1.1	• New dedicated flatbed lane to McGuire AFB, NJ effective
	DED Region 8	28 Dec 07
20 Eak 09	DDSP to ATL 17	
20 Feb 08	E.2.1 DED Region 5	• Reduce scheduled pickups from 16 per week to 11 per week
	DDRT to ATL 02	
20 Feb 08	H.1.1	Reduce weekly pickups from 3 per week to 2 per week
2010000	DED Region 8	Reduce weekiy pickups from 5 per week to 2 per week
	DDSP to STL 05	
25 Feb 08	H.1.2	Reduce rollerbed equipment requirements for DDSP to ATL
	Region 8 RB	RB 01 (Dover) from ten (10) to five (5) rollerbed trailers per
	Equipment Pool	carrier

25 Feb 08	H.1.2 Region 8 RB	•	Reduce rollerbed equipment requirements for DDSP to ATL RB 03 (McGuire) from ten (10) to three (3) rollerbed trailers
	Equipment Pool		per carrier
25 Feb 08	H.1.2 Region 8 RB	•	Reduce rollerbed equipment requirements for DDSP to ATL RB 02 (Norfolk); DDSP to STHN RB 01
	Equipment Pool		(Charleston/Norfolk) and DDSP to STHN RB 02 (Charleston) to zero, will be on call, as needed basis.
25 Feb 08	H.1.1		
23 100 08		•	Dedicated van lane to Charleston, SC deleted.
	DED Region 8 DDSP to STHN 12		
25 E 1 00	(Van)		
25 Feb 08	H.1.1	•	Dedicated flatbed lane to Charleston, SC deleted.
	DED Region 8		
	DDSP to STHN 13		
	(Flatbed)		
6 Mar 08	G.2	•	Add: "Nightly switch-out between 6 & 7 PM".
	Region 7 DDNV		
	Equipment Pool		
6 Mar 08	F.1.1	•	Revise ship Day/Time
	DED Region 6		
	DDCN to STHN 01		
	(Van)		
10 Mar 08	B.1.2	•	Change rollerbed equipment pool requirements
	DDJC Rollerbed		
	Equipment Pool		
10 Mar 08	H.1.1	•	Correction lane name is DDSP to SW05
	DDSP to SW 10		
10 Mar 08	H.4	•	Add additional information per request.
	McGuire AFB, NJ		
18 Mar 08	B.1.1	•	Change to delivery times.
	DED Region 2		5
	DDJC to PAC 10		
	(Van)		
18 Mar 08	H.1.1	•	Reduction of weekly shipments
	DED Region 8		
	DDSP to SW 04		
	(Van)		
28 Mar 08	H.4	•	Addition of Equipment Pool requirements. Hours of
	McGuire AFB, NJ		operation update.
15 Apr 08	G.1.1.	•	Ship days revised to read: Monday, Wednesday and Friday
10 1101 00	DED Region 7		Delivery days revised to read: Tuesday, Wednesday and Friday Delivery days revised to read: Tuesday, Thursday, Monday
	DDRV to ATL 01		Derivery days revised to read. Tuesday, Thursday, Monday
1 May 08	E.2.1	•	Reinstate dedicated lane from Defense Distribution Depot
1 may 00	DED Region 5	ľ	-
	DDRT to SW 03		Red River Texarkana, TX to Ft Bliss, TX
13 May 08	H.1.1		Additional wookly shipmont on Thursdovs
15 iviay 00	DED Region 8	•	Additional weekly shipment on Thursdays
	DDSP to SW 04		
	DD5F 10 5 W 04		

	(Van)		
13 May 08	H.1.1 DED Region 8 DDSP to ATL 01 (Van)	•	Reduction of shipments; removal of pickups from the HAZMAT Bldg. Tuesday, Thursday and Sunday's.
16 May 08	H.1.1 DED Region 8 DDSP to ATL 16 (Van)	•	Reduction of shipments; removal of pickups from the HAZMAT Bldg. Tuesday, Thursday and Sunday's.
17 Jun 08	H.1.1 DED Region 8 DDSP(Mech) to ATL 18 (Flatbed)	•	Add new dedicated lane from DDSP (Mechanicsburg) to Dover AFB, DE, Effective 23 June 2008.
17 Jun 08	F.1 DDCN Update	•	Update POC information, new FAX number.
17 Jul 08	H.1.1 DED Region 8 DDSP Lanes	•	Updates to dedicated lanes from DDSP to ATL 09; ATL 10; ATL 17; ATL 18; Southern 08; Southern 11; and Southwest 05
28 Aug 08	H.1.1 DED Region 8 DDSP to ATL 01 (VAN)	•	Change Monday delivery to Saturday delivery and time from 0700 to 0800 effective 13 Sep for Dover AFB
28 Aug 08	H.1.1 DED Region 8 DDSP to ATL 16 (VAN)	•	Change Monday delivery to Saturday delivery for McGuire AFB
28 Aug 08	H.1.1 DED Region 8 DDSP to SW 02 (VAN)	•	Reduction of shipments, removal of Wednesday and Saturday shipments.

TTC REGIONS WITH SHIPPER UNIQUE REQUIREMENTS APPENDICES

ORIGIN REGIONS

FROM:		P	APPENDIX
Region 1 –	Defense Depot Puget Sound,	WA (DDPW)	А
Region 2 –	Defense Depot San Joaquin,	CA (DDJC)	B.1
	Dedicated Truck Routes		B.1.1
	463L Air Pallets		B.1.2
	Travis Air Force Base		B.2
	California M Iti Services (I	LTL Van Only)	
		-Beale Air Force Base	B.3.1
		-CA Air National Guard, Fresno	B.3.2
		-CA Air National Guard, Moffett Airf	ield B.3.3
		-Presidio of Monterey Annex	B.3.4
		-Ordinance Military Community	B.3.5
Region 3 –	Defense Depot San Diego, C	A (DDDC)	C.1
C	Defense Depot Barstow, CA	(DDBC)	C.2
	Arizona Multi Services	-AZ Air National Guard, Tucson	C.3.1
		-Davis-Monthan Air Force Base	C.3.2
		-Luke Air Force Base	C.3.3
		-Marine Air Station, Yuma	C.3.4
		-161 st Air Refuel Wing, Phoenix	C.3.5
		-Yuma Proving Ground	C.3.6
Declar 4			D

 $Region \ 4- \ Defense \ Depot \ Hill, \ UT \ (DDHU)$

D

FROM:

AP	PEN	DIX

Region 5 –	Defense Depot Oklahoma, OK (DDOO)	E.1		
	Dedicated Truck Routes				
	Defense Depot Red River, TX (1	DDRT)	E.2		
	Dedicated Truck Routes		E.2.1		
	463L Air Pallets		E.2.2		
	Defense Depot Corpus Christi, T		E.3		
	Barksdale Air Force Base (AFB)		E.4		
	Laughlin Air Force Base (AFB),	TX	E.5		
	Dedicated Truck Routes		E.5.1		
	Sheppard Air Force Base (AFB),	, TX	E.6		
	Dedicated Truck Routes		E.6.1		
	Vance Air Force Base (AFB), Ol	K	E.7 E.7.1		
	Dedicated Truck Routes				
	Randolph Air Force Base (AFB), TX Dedicated Truck Routes				
	Goodfellow (AFB) Mathis Air Field, TX				
	Goodfellow (AFB) Mathis Air Field, TX Dedicated Truck Routes				
Region 6 –	Defense Depot Cherry Point, NC (DDCN)				
	Dedicated Truck Routes				
	North Carolina Multi Services-Seymour Johnson AFB				
	-M	larine Corps Base Camp LeJeune	F.2.2		
	-M	larine Corps Air Station New River	F.2.3		
	-Ft	. Bragg	F.2.4		
	-U	SFPO, Raleigh	F.2.5		
	-N	C Air National Guard, 145 th AW	F.2.6		
	-Po	ope Air Force Base	F.2.7		
	-Na	aval & Marine Reserve Center Charlotte	F.2.8		
	South Carolina Multi Services-C	harleston Air Force Base	F.3.1		
	-St	naw Air Force Base	F.3.2		
	-M	arine Corps Air Station Beaufort	F.3.3		
		arine Corps Recruit Depot Parris Island	F.3.4		
		aval Hospital Beaufort	F.3.5		
		SFPO Columbia	F.3.6		
	-S0	C Air National Guard, McEntire	F.3.7		
		DDC 841 st Trans. BN, Charleston	F.3.8		
		. Jackson	F.3.9		
	-At	tlantic Ordinance Command, Charleston	F.3.10		
	-Fl	eet & Industrial Supply CTR, Charleston	F.3.11		

FROM:

APPENDIX

Region 7 –	Defense Depot Richmond, VA (DDRV) Dedicated Truck Routes					
-						
	Defense Depot Norfolk, V	VA (DDNV)	G.2			
	Defense Depot Mapping A	activity Richmond, VA	G.3			
	Virginia Multi Services	-USFPO, Waller Depot, Richmond	G.4.1			
		-USFPO, Ft. Pickett (MATES)	G.4.2			
		-USFPO, for VA (CSMS)	G.4.3			
		-USFPO, Army Aviation (Sandston)	G.4.4			
		-USFPO, Ft. Pickett (Blackstone)	G.4.5			
		-USFPO, Ft. Pickett, Supply Support	G.4.6			
		-Ft. Eustis	G.4.7			
		-Ft. Belvoir	G.4.8			
		-VA Air National Guard 192 nd FW	G.4.9			
		-FISC Norfolk (Code 304)	G.4.10			
		-FISC Ocean Terminal, Norfolk	G.4.11			
		-FISC Cheatham Annex	G.4.12			
		-FHSO Cheatham Annex	G.4.12			
		-Naval Air Station Norfolk	G.4.13			
		-Naval Air Terminal Norfolk	G.4.14			
		-Naval Amphibious Base Little Creek	G.4.15			
		-Norfolk Naval Shipyard Portsmouth	G.4.16			
		-Naval Air Station Oceana, VA Beach	G.4.17			
		-Naval Surface Warfare Center Dahlgren	G.4.18			
		-SUPSHIPS, Newport News	G.4.19			
		-Ft. A.P. Hill	G.4.20			
Region 8 –	Defense Depot Susquehan	na, PA (DDSP)	H.1			
U	Dedicated Truck Routes		H.1.1			
	463L Air Pallets		H.1.2			
	Defense Depot Tobyhanna	Defense Depot Tobyhanna, PA (DDTP)				
	Defense Depot Columbus, OH (DDCO)					
	McGuire Air Force Base, NJ					
	Northeast Naval Facilities					
		-Naval Air Station, Brunswick, ME	H.5.1			
		-Supervisor of Shipbuilding, Bath, ME	H.5.2			

	-Naval Station Newport, Newport, RI -Naval Submarine Base, New London, CT -Portsmouth Naval Shipyard, Portsmouth, NH	H.5.3 H.5.4 H.5.5
Region 9 –	Defense Distribution Depot Albany, GA (DDAG)	I.1
C	Defense Distribution Depot Anniston, AL (DDAA)	I.2
	Dedicated Truck Routes	I.2.1
	Defense Distribution Depot Jacksonville, FL (DDJF)	I.3
	Defense Distribution Center, Warner Robins, GA (DDWG)	I.4


DESTINATION REGIONS

<u>TO:</u>

Eastern: CT, MA, ME, NH, NY, RI, VT

- Atlantic: DC, DE, KY, MD, NJ, PA, VA, WV
- Southern Region: AL, FL, GA, MS, NC, SC, TN
- Central Region: IA, IL, IN, MI, MN, OH, WI
- Southwest Region: AR, KS, LA, MO, OK, TX
- Midwest: MT, ND, SD, NE, WY
- Mountain Region: AZ, CO, NM, UT

Pacific Region: CA, ID, NV, OR, WA



Appendix <u>A</u>

Origin: Defense Distribution Depot Puget Sound, WA (DDPW)

Destination: CONUS

Equipment Required:

Size and type: Carriers will be required to furnish the following empty, clean and safe equipment.

- a. LTL, Closed van, flat floor, 27/28-feet or greater in length.
- b. T/L Van, Flatbed, Drop-Frame, Trailers will be 45-feet or greater in length

Substitution: Where substitution of equipment is permitted, no cost adjustments will be allowed. For carrier's convenience, a carrier may substitute trailers greater than 45 feet in length without additional cost to the government.

Equipment Pool: No trailer pool required at this location. Carrier spots empty trailer at specified loading dock and provides pick-up of loaded trailer.

2. Shipper-Unique Requirements:

Operating Hours: Monday through Friday, 0730 – 1530 hours

Loading/Unloading Instructions: Shipper load and count, and consignee unload.

1. Point of Contact and Other Information:

467 "W" Street DDPW-T SW3216 Bremerton, WA 98314-5130 Karen Braget: <u>karen.braget@dla.mil</u> Telephone: (360) 476-7474 FAX: (360) 476-5919

Appendix <u>B.1</u>

Origin: Defense Distribution Depot San Joaquin,CA (DDJC) Destination: CONUS

Equipment Required:

Size and type: Carriers will be required to furnish the following empty, clean and safe equipment.

- a. LTL, Closed van, flat floor, 27/28-feet or greater in length.
- b. LTL, Flatbed, 27/28-feet or greater in length.
- **c.** T/L Van, Flatbed, Drop-Frame, Rollerbeds, Trailers will be 45-feet or greater in length

Substitution: Where substitution of equipment is permitted, no cost adjustments will be allowed. For carrier's convenience, a carrier may substitute trailers greater than 45 feet in length without additional cost to the government.

Equipment Pool: Two Truckload vans per region, two LTL trailers per region, live load flatbeds, live load drop-frame trailers, and two trailers per dedicated truck lane

Shipper-Unique Requirements:

Operating Hours:

Monday through Friday, 0500 – 2030 hours, Saturday and Sunday, 0700 – 1530 hours

Loading/Unloading Instructions: Shipper load and count, and consignee unload.

2. Point of Contact and Other Information:

Building 16 DDJC-T SW3200 Stockton, CA 95296-0113 Dennis Barnum: <u>dennis.barnum@dla.mil</u> Telephone: (209) 839-4229 FAX: (209) 839-4645

Dedicated Truck Lanes. The destination regions will include dedicated truck routes as shown in the appendices. Most of the dedicated truck routes will included multiple stop-offs and multiple split deliveries. These shipments will include exclusive use, expedited delivery service, and extra driver when necessary to meet the required delivery date.

Appendix <u>B.1.1</u>

Dedicated Truck Routes Origin: San Joaquin, CA (DDJC) Destinations: See below

Shipper-Unique Requirements:

Lane	Origin Distribution Center	Destination	Ship Day/Time	Equip	Delivery Day	Number of Deliveries	Delivery Arrival Day/Time
DDJC to ATL 01	San Joaquin (DDJC) 875702270/LOSQ	Defense Distribution Depot Susquehanna, New Cumberland, PA 209405270/DOSQ	M,W 1100 Th 2000 F 1500 Sa 1400	Van	Th/Sa M M Tu	1 final delivery	0830
DDJC to ATL 02	San Joaquin (DDJC) 875702270/LOSQ	Split at Naval Air Term Norfolk Bldg LP 205 261000291/BHNL Split at FISC Ocean Terminal Bldg CEP 201 26100293/BINZ Split at MPC Bldg Y109 Norfolk, VA Final at Defense Distribution Depot Norfolk, VA 261000270/BISQ	M,Th,Sa 1300	Van	F,M,W	1 final delivery with 2 split deliveries to be determined by the shipper	0700 0900 1000 1200
DDJC to MTN 01	San Joaquin (DDJC) 875702270/LOSQ	Stop off at Hill AFB, UT 762720240/KAFQ Final at Ft. Carson, CO 746693250/KIAT	M,Tu,W,TH,Sa 1430 M,Tu, W,Sa 1430	Van	Tu,W,Th,F,M W,Th,F,Tu	1 final delivery with multiple split deliveries to be determined by the shipper and one stop off	0700 0800
DDJC to PAC 01	San Joaquin (DDJC) 875702270/LOSQ	Stop Off at Hawthorne, CA Final at Carson, CA 883245000/IOOI	M,W 2100 Su 1300	Van	Tu,Th M	1 final delivery with 1 stop off	0900 1000
DDJC to PAC 02	San Joaquin (DDJC) 875702270/LOSQ	Stop off at NAS Lemoore, CA 879544999/LGNL Stop Off at Edwards AFB, CA 881175240/LNFL Final at NAWS China Lake, CA 881113290/LENV	Su(1500),M,Tu,W,Th 2130 M,Tu,W,Th 2130 Su(1500), M, Tu, W 2130	Van	M,Tu,W,Th,F Tu,W,Th,F M,Tu,W,Th	1 final delivery with two stop offs.	0700 1130 1430
DDJC to PAC 03	San Joaquin (DDJC) 875702270/LOSQ	Final at MCB Twenty-Nine Palms, CA 880195280/LIMT Stop off at Ft. Irwin, CA 880180000/LKAT	M,Tu,W,Th 2000 Su 1430 M,Tu,W,Th 2000 Su 1430	Van	Tu,W,Th,F M Tu,W,Th,F M	1 final delivery with multiple split deliveries to be determined by the shipper and one stop off.	1400 0730

		Final at SUBPAC T-SHED PT LOMA, San		Van	Tu,W,Th,F		1330
DDJC to PAC 04	San Joaquin (DDJC) 875702270/LOSQ	Diego, CA 889000290/IOOI Stop off at DDDC, NAVSTA 889000000/LKNQ Stop off at Constellation T-Shed, North Island, CA 889592290/IOOI Split at NADEP, North Island, CA 889592290/LOOI Split at FISC, North Island, CA 889592290/LKNQ Split at NAS, North Island, CA 889592290/IOOI	M,Tu,W,Th 1700 Su 1530	Vali	Tu,W,Th,F M Tu,W,Th,F M Tu,W,Th,F	1 final delivery with multiple split deliveries to be determined by the shipper and multiple stop offs.	0500
DDJC to PAC 05	San Joaquin (DDJC) 875702270/LOSQ	Final (split) at SUPSHIPS NAVSTA San Diego, CA 889592292/IOOI Stop off at Camp Pendleton, CA 889513280/LFMT Split at TMO Camp Pendleton, CA 889513280/LFMT Stop off at NAS Miramar, CA 889000291/LJML Stop off at SIMA NAVSTA, San Diego, CA/IOOI 889000000 Split at SURFPAC T-SHED, NAVSTA, San Diego, CA 88900000/IOOI	M,Tu,W,Th 2000 Su 1530	Van	Tu,W,Th,F M Tu,W,Th,F M Tu,W,Th,F M Tu,W,Th,F M	1 final delivery with multiple stop-offs and multiple split deliveries to be determined by the shipper	1230 0730 0930 1130 1200
DDJC to PAC 06	San Joaquin (DDJC) 875702270/LOSQ	Travis AFB, CA 874763240/LDFL	M,Tu,W,Th,F Sa 1000	Van	M,Tu,W,Th,F Sa	1 final delivery with multiple split deliveries to be determined by the shipper	1230
DDJC to PAC 07	San Joaquin (DDJC) 875702270/LOSQ	Final (split) Travis AFB, CA (Flatbed) 874763240/LINC Stop off at Travis AFB, CA (Flatbed) 874763240/LINC	Su,M,Tu,W,Th,F,Sa 0900 M,Tu,W,Th,F 0900	Flat Bed	Su,M,Tu,W,Th ,F,Sa M,Tu,W,Th,F	1 final delivery with one split delivery to be determined by the shipper	1100 1130
DDJC to PAC 08	San Joaquin (DDJC) 875702270/LOSQ	Final at Nellis AFB, NV 869146240/JCFL Stop off at DDBC, Barstow, CA 880190280/LISQ Split at Fleet Support, Barstow, CA 880190280/LISQ Split at MCLB, Barstow, CA 880190280/LDMQ	M,W 2130	Van	Tu, Th Tu,Th	1 final delivery and one stop off with multiple split deliveries to be determined by the shipper.	1130 0700
DDJC to PAC 09	San Joaquin (DDJC) 875702270/LOSQ	Final at Bangor NSB, WA 845431290/JINF Stop off at Bremerton, WA-FISC 845450000/JENK Split at Bremerton, WA-NSY 845450000/JENF	Tu, W 1400 F 2000	Van	W,Th,M W,Th,M	1 final delivery with multiple split deliveries to be determined by the shipper and multiple stop offs.	1030 0900 0930

DDJC to PAC 10	San Joaquin (DDJC) 875702270/LOSQ	Final at McChord AFB, WA 846128240/JIFL Stop off at Ft. Lewis, WA 846177000/JFAT	M,Tu,W,Th 1300 F 1800	Van	Tu,W,Th,F,M	1 final delivery with multiple split deliveries to be determined by the shipper and one stop off.	1000 0830
DDJC to SW 01	San Joaquin (DDJC) 875702270/LOSQ	Final at Ft. Polk, LA 656972250/FSAT Stop off at Corpus Christi, TX 689100270/HBNT Stop off at Ingleside, TX 688869290/HNNC	M,Tu 1400 F 2130 M,Tu 1400 F 2130	Van	Th,F, Tu W,Th, F	1 final delivery with multiple split deliveries to be determined by the shipper and multiple stop offs.	0700 0700 0700
DDJC to SW 02	San Joaquin (DDJC) 875702270/LOSQ	Final at Ft. Leonard Wood, MO 572960250/GSAT Stop off at Ft Riley, KS 585234250/KOAT	Tu 1300 F 2130 Tu 1300 F 2130	Van	F,Tu Th,M	1 final delivery with multiple split deliveries to be determined by the shipper and one stop off.	0700 0700
DDJC to SW 03	San Joaquin (DDJC) 875702270/LOSQ	Final at Defense Depot Red River, TX 661157270/HBSQ Stop off at Tinker AFB, OK 626200241/HOFQ Stop off at Ft. Sill, OK 637263000/HOAT	M,Tu 1400 F 2130 M,Tu 1400 F 2130	Van	Th, F, Tu W,Th,M	1 final delivery and two stop offs with multiple split deliveries to be determined by the shipper	0700 0700
DDJC to SW 04	San Joaquin, CA (DDJC) 875702270/LOSQ	Final at Ft. Bliss TX (Southwest Region) 696900250/HAAE Stop Off at Luke AFB, AZ (Midwest Region) 797170240/KEFL Stop Off at Ft. Huachuca, AZ (Midwest Region) 795783250/KDAK	Su, M, Tu, W, Sa 1400 Su, M, Tu, W, Th 1400 Su, M, Tu, W, Th 1400	Van	M,Tu,W,Th,F M,Tu,W,Th,F M,Tu,W,Th F	1 final delivery with multiple split deliveries to be determined by the shipper and two stop offs	0700 0730 1315 0730
DDJC to SW 05	San Joaquin, CA (DDJC) 875702270/LOSQ	Final at NAS Ft. Worth, TX 668200240/IOOI Stop off at Kirtland AFB, NM 774900240/KLFV Stop off at Cannon AFB, NM 773466240/IOOI Stop off at Dyess AFB, TX 678810240/HBFL	Tu 2000 Su 1100	Van	W,Th Th,F Th,F W,Th	1 final delivery with multiple split deliveries to be determined by the shipper and three stop offs	1300 0730 1300 0730
DDJC to SW 06	San Joaquin (DDJC) 875702270/LOSQ	Ft. Hood, TX 683260250/HBAT	M,W,F 2000 Sa 1500	Van	W,F M	1 final delivery with multiple split deliveries to be determined by the shipper	1000 0700

Appendix B.1.2

Transportation of 463L Air Pallets to Aerial Ports via Rollerbed Vans

Contractor must provide Rollerbed Vans for all Equipment Pool requirements. Shipper reserves the right to choose between Flatbed* and Van when substitution is necessary. Substitution will not be permitted as a long term solution to a contractor's inability to provide additional Rollerbed Vans if all participating contractor resources are fully utilized. Contractors providing Rollerbed Van service will be given first consideration if shipper chooses to use Flatbeds and/or Vans. Rates and requirements will remain the same in the case of substitutions.

These shipments will include exclusive use, expedited delivery service, and extra driver when necessary to meet the required delivery date.

Origin : Region 2, DDJC Destinations : Charleston SC, Dover DE, **McGuire AFB NJ,** Norfolk VA, Travis AFB, CA

Rollerbed Van Equipment Pool: Each contractor will be required to provide no more than two (2) Rollerbed Vans each for the Travis AFB, CA lane. Dover AFB, DE, Charleston AFB, SC, McGuire AFB NJ and Norfolk, VA requirements will operate on a live load basis. Shipper reserves the right to fluctuate equipment pool requirements within 24-hours notice based on workload demands.

Shipper-Unique Requirements: As needed, equipment will be selected from established equipment pools. Contractor must pickup within eight (8) hours of notification that trailer is ready for pickup. For live loads contractor must provide driver with power unit and trailer ready for loading within eight (8) hours of notification by shipper. Contractor must meet the below delivery time requirements after pickup.

Lane	Origin	Destination	Ship Day	Equipment	Pickup Time	Number of	Delivery Time
	Distribution				Requirement	Deliveries	Requirement
	Center						
DDJC to	San Joaquin	Dover AFB, DE	As Needed	Rollerbed	Pickup within	1 final delivery	Deliver within ninety-five (95) hours of
ATL RB	(DDJC)	222115240/ASFL	Su,M,T,W,Th,F,Sa		eight (8) hours		pickup
01	875702270/LOSQ				of notification		
DDJC to	San Joaquin	Naval Air Station	As Needed	Rollerbed	Provide trailer	1 final delivery	Deliver within ninety-four (94) hours of
ATL RB	(DDJC)	Norfolk, VA	Su,M,T,W,Th,F,Sa		and driver		pickup
02	875702270/LOSQ	261000291/BHNL			within eight (8)		
02					of notification		

DDJC to ATL RB 03	San Joaquin (DDJC) 875702270/LOSQ	McGuire AFB, NJ 197234240/AQFL	As Needed Su,M,T,W,Th,F,Sa	Rollerbed	Provide trailer and driver within eight (8) of notification	1 final delivery	Deliver within ninety-six (96) hours of pickup
DDJC to PAC RB 01	San Joaquin (DDJC) 875702270/LOSQ	Travis AFB, CA 874763240/LDFL	As Needed Su,M,T,W,Th,F,Sa	Rollerbed	Provide trailer and driver within eight (8) of notification	1 final delivery	Deliver within three (3) hours of pickup
DDJC to STHN RB 01	San Joaquin (DDJC) 875702270/LOSQ	Final at Charleston AFB, SC 447840240/CAFL Stop off at Naval Air Station Norfolk, VA 261000291/BHNL	As Needed Su,M,T,W,Th,F,Sa	Rollerbed	Pickup within eight (8) hours of notification	1 final delivery with one (1) stop off	1 st stop delivered within ninety-four (94) hours of pickup 2 nd stop delivered within one-hundred four (104) hours of pickup
DDJC to STHN RB 02	San Joaquin (DDJC) 875702270/LOSQ	Charleston AFB, SC 447840240/CAFL	As Needed Su,M,T,W,Th,F,Sa	Rollerbed	Pickup within eight (8) hours of notification	1 final delivery	Deliver within ninety (90) hours of pickup

* Return of Pallets/Nets: The contractor agrees to return empty pallets, including the 463-L pallets/nets to consignor without charge. Unless otherwise specified, carrier may consolidate pallets and return them in conjunction with scheduled freight pick-ups. The 463-L pallets and nets will be returned to the consignor on a daily basis. Carrier will provide the shipper with documents showing the number of pallets being returned and the trailer number containing the empty pallets. Pallets will be returned in Truckload Quantities.

** Flatbeds are required to tarp loads to protect against the elements.

Origin: Travis Air Force Base, CA

Destination: CONUS

Equipment Required:

Size and type: Carriers will be required to furnish the following empty, clean and safe equipment and ensure that all previously used blocking and bracing materials have been removed. Carriers have the option of providing vans, flatbed, and /or single dropframe equipment as shown below:

- **a.** LTL Van: Carriers are required to furnish closed vans with flat floors, 27-foot or greater in length, or one 53-foot van in lieu of two 27-foot vans.
- **b.** TL Van: Carriers are required to furnish closed vans with flat floors, 40-foot or greater in length, with and without air-ride, and air-ride tractors, as requested by shipper.
- c. Flatbed Equipment: Carriers must furnish flatbed trailers, 45-foot or greater in length, with and without air-ride, and air-ride tractors, as requested by the shipper. At shipper's request, carriers will provide flatbed trailers with <u>wooden</u> floors for the purpose of blocking and bracing.
- **d.** Dropframe Equipment: Carriers must furnish single dropframe trailers, 40-foot or greater in length, with and without air-ride, and air-ride tractors, as requested by the shipper. At shipper's request, carriers will provide single dropframe trailers with <u>wooden</u> floors for the purpose of blocking and bracing.

Substitution: Where substitution of equipment is permitted, no cost adjustment will be allowed. With prior approval from the shipper, and if freight characteristics permit, the following equipment substitutions may be made:

- **a.** LTL van carriers may substitute one 40/45-foot van in lieu of one 27/28-foot van; or two 27/28-foot vans for one 40-foot or greater van; or one 53-foot van in lieu of two 27-foot vans.
- **b.** TL van carriers may substitute two 27/28-foot vans for one 40-foot or greater van.
- **c.** Flatbed/dropframe equipment may be substituted with equipment of other lengths. Carriers may substitute a double drop trailer for a single

drop trailer if the loading area of the substituted equipment is equal to or greater than the loading area of the equipment ordered.

Equipment Pool: LTL van carriers will be required to maintain an equipment pool of "a minimum of four empty trailers per region." This pool may be adjusted by the shipper, based on traffic fluctuations:

- a. A holding area will be provided where LTL carriers may drop pool equipment and/or empty trailers awaiting shipper placement for loading or placement of loaded trailers awaiting carrier pickup.
- b. Charges for detention, or vehicle furnished but not used, will not apply to LTL pool equipment.

Shipper-Unique Requirements:

Operating Hours:

- **a.** TL van, flatbed and dropframe equipment loading is from 8 a.m. 3 p.m. Monday through Friday, except for Federal holidays.
- **b.** Carriers are required to place/drop their empty trailers for loading and/or to remove their trailers after loading within 24 hours of notification by the shipper. (Normal duty hours are from 8 a.m.- 3 p.m. Monday through Friday, except for Federal holidays).
- **c.** Billing procedures are normally conducted from 8 a.m. 3 p.m. Monday through Friday, except for Federal holidays. Carriers will report to Building 977, Room 201 for documentation.
- **d.** Operations on Saturdays, Sundays, or holidays will be scheduled when necessary to accomplish mission requirements.

Loading/Unloading Instructions: LTL van shipments will be loaded under shipper load and carrier count. TL van, flatbed and dropframe shipments will be loaded under shipper load and shipper count.

Special Equipment Instructions:

a. Carrier assumes full responsibility of final movement inspection, securing all necessary straps and/or chain tie-downs, dunnage, and tarps to properly secure and protect the load from the element while in its possession. Carrier agrees that when flatbed/dropframe equipment is ordered by the shipper, rates and charges

will include carrier providing all necessary tarps, straps and/or chain tie-downs to properly secure and protect the load.

- **b.** It is the contractor's responsibility to completely tarp a shipment at the shipper's request. <u>Heavy duty tarpaulin(s)</u> will be required to completely cover weather sensitive items (i.e. aircraft engines).
- **c.** If a shipment will be moved by a trip leased carrier, the shipper would like to receive by FAX a copy of the Trip Lease Agreement prior to the arrival of the driver. The expiration date of the Trip Lease Agreement must be at least 10 days beyond the shipment date.
- d. Contractors will not reload aircraft engines except as authorized by the shipper.
- e. For loading 463L pallets on flatbeds, the contractor must furnish necessary dunnage to protect and secure shipments for transportation at no additional charge. The required dunnage for each 463L pallet is 3 pieces of lumber 4 inches by 98 inches in length.

Point of Contact and Other Information:

Traffic Management Flight 60th APS/TRTC 90 Ragsdale Road ATTN: Mr. Olney Meadows Travis AFB, California 94535-2941 Email: <u>Olney.Meadows-02@travis.af.mil</u> DSN: 837-4460 Telephone: (707) 424-4460 FAX: (707) 424-4458

Mr. Olney M. Meadows	Chief, Freight Services	(707) 424-4460
Ms. Carmen Younger	Freight Supervisor	(707) 424-4464
Mr. Manny Cruz	Freight Rate Specialist	(707) 424-5415

California Multi-Service

Origin: 9TH Support Division /MMF, Beale AFB, CA **Destination:** CONUS

Equipment Required:

Size and type: Carriers will be required to furnish the following empty, clean and safe equipment. Carriers will ensure that all previously used blocking and bracing materials have been removed. Carriers will be required to furnish equipment as specified below:

- a. LTL Van: 27 foot or greater in length closed vans
- b. TL Van: Carriers are required to furnish closed vans with flat floors, 48-foot or greater in length, with and without air-ride, and air-ride tractors, as requested by shipper.
- c. Flatbed Equipment: Carriers must furnish flatbed trailers, 48-foot or greater in length, with and without air-ride, and air-ride tractors, as requested by the shipper. At shipper's request, carriers will provide flatbed trailers with wooden floors for the purpose of blocking and bracing.
- d. Dropframe Equipment: Carriers must furnish single dropframe trailers, 40-foot or greater in length, with and without air-ride, and air-ride tractors, as requested by the shipper. At shipper's request, carriers will provide single dropframe trailers with wooden floors for the purpose of blocking and bracing.

Substitution: Only with shipper's prior approval, and if freight characteristics permit, the carrier may be permitted to substitute the van size. Where substitution of equipment is permitted, no cost adjustments will be allowed.

Shipper-Unique Requirements:

Pick-up Time: 7:00 a.m. to 3:00 p.m. Monday through Friday, excluding Federal holidays. Shipments will be loaded under shipper load and count.

Pick-up Location: 19300 Lockheed Drive, Building #1023, Door #10

Point of Contact and Other Information:

9SD/MMF 17851 16th Street, Suite #300 Harl H. Sanderson Beale AFB, CA 95903-1619 Telephone: (530) 634-5129 FAX : (530) 634-8157 Email : <u>Harl.Sanderson@beale.af.mil</u>

Cargo Movement S.A. Mertes Telephone: (530) 634-8150 FAX: (530) 634-8157 Email: <u>sam.mertes@beale.af.mil</u>

Appendix <u>B.3.2</u>

California Multi Service

Activity Name: CA Air National Guard, Fresno, CA

Origin: 144th Flight Wing Destination: CONUS

Equipment Required:

Size and type: Carriers will furnish only clean equipment and ensure that all previously used blocking and bracing materials have been removed.

Less-than-Truckload Shipments: 27-foot or greater in length closed vans.

Substitution: With shipper's prior approval, and if freight characteristics permit, the carrier may be permitted to substitute the van size. Where substitution of equipment is permitted, no cost adjustments will be allowed. Charges will be assessed on the equipment ordered, not on the equipment furnished

Shipper-Unique Requirements:

Operating Hours: 6:30 a.m. to 4:00 p.m., Monday through Friday, excluding Federal holidays. Call MSGT Lopez at (559) 454-5101 for PICK-UP location.

Loading Instructions: Shipments will be loaded under shipper load and count.

Shipment Instructions: Carriers must furnish van equipment within 24 hours of shipper notification of equipment requirements.

Point of Contact and Other Information:

HQ, 144th FW/LGTT MSGT Jose D. Lopez 5331 East McKinley Avenue Building #225, Fresno, CA 93727-2108 Telephone (559) 454-5101 FAX: (559) 454-5330 E-mail: Jose.Lopez@cafres.ang.af.mil

Appendix <u>B.3.3</u>

California Multi Service

Activity Name: CA Air National Guard, Moffett Federal Airfield, CA

Origin: 129th RQW/LGTT Destination: CONUS

Equipment Required:

Size and type: Carriers will furnish only clean equipment and ensure that all previously used blocking and bracing materials have been removed.

Less-than-Truckload Shipments: 27-foot or greater in length closed vans.

Substitution: With shipper prior approval, and if freight characteristics permit, the carrier may be permitted to substitute the van size.

Shipper-Unique Requirements:

Operating Hours: 8:00 a.m. to 3:00 p.m., Tuesday through Friday, excluding Federal holidays. Call MSGT Kyser at (650) 603-9300 for PICK-UP locations.

Loading Instructions: Shipments will be loaded under shipper load and count.

Shipment Instructions: Carriers must furnish van equipment within 24 hours of shipper notification of equipment requirements.

Point of Contact and Other Information:

129 RQW/LGTT Building #681 MSgt Barbara Kyser SSgt Andy Malinao Moffett Federal Airfield, CA 94035-5006 Telephone: (650) 603-9300 FAX: (650) 603-9301

MSgt Barbara Kyser <u>Email: Barbara.Kyser@camoff.ang.af.mil</u> SSgt Andy Malinao <u>Email: Andres.malinao@camoff.ang.af.mil</u>

Appendix <u>B.3.4</u>

California Multi Service

Activity Name: Presidio of Monterey & Presidio of Monterey Annex

Origin: Presidio of Monterey, CA Destination: CONUS

Equipment Required:

Size and type: Carriers will furnish only clean equipment and ensure that all previously used blocking and bracing materials have been removed.

Less-than-Truckload Shipments: 27-foot or greater in length closed vans

Substitution: With shipper's prior approval, and if freight characteristics permit, the carrier may be permitted to substitute the van size. Where substitution of equipment is permitted, no cost adjustments will be allowed. Charges will be assessed on the equipment ordered, not on the equipment furnished

Shipper-Unique Requirements:

Freight Section: CRP, BLDG #235 Presidio of Monterey, CA

Pick-up Time: 7:45 a.m. to 3:30 p.m., Monday through Friday, excluding Federal holidays.

Shipping Location: Shipper will advise of the various points located at the Presidio of Monterey Annex (Old Fort Ord).

Point of Contact and Other Information:

Transportation Officer ATTN: ATZP-DL-T DLIFLC & POM Presidio of Monterey, CA 93944-5006

Lee Brooks	Freight Control Point	(831) 242-5097
Virginia M. Maggay	Outbound Freight	(831) 242-6440
Wanda Deener	Inbound Freight	(831) 242-6441

Appendix <u>B.3.5</u>

California Multi Service

Activity Name: Presidio of Monterey & Ord Military Community

Origin: Presidio of Monterey, CA

Destination: CONUS

Equipment Required:

Size and type: Carriers will furnish only clean equipment and ensure that all previously used blocking and bracing materials have been removed.

Less-than-Truckload Shipments: 27-foot or greater in length closed vans.

Substitution: With shipper's prior approval, and if freight characteristics permit, the carrier may be permitted to substitute the van size. Where substitution of equipment is permitted, no cost adjustments will be allowed. Charges will be assessed on the equipment ordered, not on the equipment furnished

Shipper-Unique Requirements:

Freight Section: CRP, BLDG #235 Presidio of Monterey, CA

Pick-up Time: 7:45 a.m. to 3:30 p.m., Monday through Friday, excluding Federal holidays.

Shipping Location: Shipper will advise of the various points located at theOrd Military Community (Old Fort Ord).

Point of Contact and Other Information:

Transportation Officer ATTN: ATZP-DL-T DLIFLC & POM Presidio of Monterey, CA 93944-5006

Lee Brooks	Freight Control Point	(831) 242-5097
Virginia M. Maggay	Outbound Freight	(831) 242-6440
Wanda Deener	Inbound Freight	(831) 242-6441

Origin: Defense Distribution Depot San Diego, CA (DDDC)

Destination: CONUS

Equipment Required:

Size and type: Carriers will be required to furnish the following empty, clean and safe equipment.

- a. LTL, Closed van, flat floor, 27/28-feet or greater in length.
- b. T/L Van, Flatbed, Drop-Frame, Trailers will be 45-feet or greater in length

Substitution: Where substitution of equipment is permitted, no cost adjustments will be allowed. For carrier's convenience, a carrier may substitute trailers greater than 45 feet in length without additional cost to the government.

Equipment Pool: No trailer pool required at this location. Carrier spots empty trailer at specified loading dock and provides pick-up of loaded trailer.

Shipper-Unique Requirements:

Operating Hours: Monday through Friday, 0600 – 1430 hours.

Loading/Unloading Instructions: Shipper load and count, and consignee unload.

Point of Contact and Other Information:

2680 Woden Street DDDC CGA-T SW3218 San Diego CA 92136 Phyllis Skuzinski DSN 526-9566 (619)556-9566 FAX 619-556-8540 Phyllis.Skuzinski@dla.mil

Origin: Defense Distribution Depot Barstow, CA (DDBC)

Destination: CONUS

Equipment Required:

Size and type: Carriers will be required to furnish the following empty, clean and safe equipment.

Closed van, flat floor, 27/28-feet or greater in length.

T/L Van, Flatbed, Drop-Frame, Trailers will be 45-feet or greater in length

Substitution: Where substitution of equipment is permitted, no cost adjustments will be allowed. For carrier's convenience, a carrier may substitute trailers greater than 45 feet in length without additional cost to the government.

Equipment Pool: No trailer pool required.

3. Shipper-Unique Requirements:

Operating Hours: Monday through Friday, 0700 – 1430 hours.

Loading/Unloading Instructions: Shipper load and count, and consignee unload. Less-Than-Truckload and Truckload shipments are live loaded.

4. Point of Contact and Other Information:

Marine Corps Logistics Base DDBC-G Central Receiving Warehouse 7 SW3215 Betty Mitchell <u>betty.mitchell@dla.mil</u> Telephone: 760-577-6304 Fax: 760-577-6360

Appendix <u>C.3.1</u>

Arizona Multi-Service

Origin: Arizona Air National Guard, Tucson, AZ Destination: CONUS

Equipment Required:

Size and type: Carriers will be required to furnish the following empty equipment. Carriers have the option of providing vans, flatbeds or specialized equipment as shown below:

- **a.** <u>LTL Van</u>: Carriers will be required to provide closed vans with flat floors, 27-foot or greater in length.
- **b.** <u>TL Van</u>: Carriers will be required to provide closed vans with flat floors, 40-foot or greater in length.
- **c.** <u>Flatbed Shipments</u>: Carriers must furnish flatbed trailers 40-foot or greater in length.
- **d.** <u>Specialized Equipment:</u> Carriers must furnish Air-tide flatbed trailers, and air-ride tractors as needed. Dropframe trailers (stepdeck) 2 axles, dropframe trailers, air-ride, 2 axles and air-ride tractors as needed

Shipper-Unique Requirements:

Pick-up Time: 7:30 a.m. to 2:30 p.m., Monday through Friday, excluding Federal holidays.

3. Point of Contact and Other Information:

Arizona Air National Guard 162nd FW (ANG)/LGTT 1465 El Tigre Way ATTN: Smsgt Charles C. Kilmer Tucson, AZ 85706-6090 Telephone: (520) 295-6115 TSgt Frank E. Cole Telephone: (520) 295-6643 FAX: (520) 295-6761

Appendix <u>C.3.2</u>

Arizona Multi-Service

Origin: Davis-Monthan AFB, AZ

Destination: CONUS

Equipment Required:

Size and type: Carriers will be required to furnish the following empty equipment. Carriers have the option of providing vans, flatbeds or specialized equipment as shown below:

- a. <u>LTL Van</u>: Carriers will be required to provide closed vans with flat floors, 27-foot or greater in length.
- b. <u>TL Van:</u> Carriers will be required to provide closed vans with flat floors, 40-foot or greater in length.
- c. <u>Flatbed Shipments</u>: Carriers must furnish flatbed trailers 40-foot or greater in length.
- d. <u>Specialized Equipment:</u> Carrier must furnish air-ride flatbed trailers, and air ride tractors as needed. Dropframe trailers (stepdeck) 2 axles, dropframe trailers, air-ride, 2 axles and air-ride tractors as needed.

Shipper-Unique Requirements:

Pick-up Time: 8:00 a.m. to 3:00 p.m., Monday through Friday, excluding Federal holidays.

3. Point of Contact and Other Information:

Traffic Management Flight 355 LRS/LGRT, 5275 East Granite Street ATTN: Mr. Willie E. Jordan Davis-Monthan AFB, AZ 85707-3017 Telephone: (520) 228-4198/5488 FAX: (520) 228-2431/3724 Mr. Gregory N. Coker Telephone: (520) 228-4133 FAX: (520) 228-5924

Appendix <u>C.3.3</u>

Arizona Multi-Service (Luke Air Force Base, AZ)

Origin: Luke Distribution Flight 56 LRS Destination: CONUS SPLC: 797170240

Equipment Required:

Size and type: Carriers will be required to furnish the following empty equipment. Carriers have the option of providing vans, flatbeds or specialized equipment as shown below:

- a. <u>LTL Van</u>: Carriers will be required to provide closed vans with flat floors, 27foot or greater in length.
- b. <u>Flatbed Shipments</u>: Carriers must furnish flatbed trailers 40-foot or greater in length.
- c. <u>Specialized Equipment:</u> Carrier must furnish air-ride flatbed trailers, and air-ride tractors as needed.
- d. T/L Van and Drop-Frame trailers will be 45-feet or greater in length

Shipper-Unique Requirements:

Pick-up Time: 7:30 a.m. to 3:00 p.m., Monday through Friday, excluding Federal holidays.

Pick-Up Locations: Freight may also originate from the locations listed below:

Gila Bend Air Force Auxiliary Field Air Force Range Gila Bend, AZ 85337 SPLC: 797252000

Navy/USMC Reserve Training Center 12011 N. 35th Ave Phoenix, AZ 85009 SPLC: 797000000 Mesa Labs, Williams Gateway AP 6250 S. Taxiway Circle Mesa, AZ 85212 SPLC: 797113000

3. Point of Contact and Other Information:

Luke AFB Traffic Management Flight 56th TRNS/LGTTC 6504 N. 142nd Ave. Attn: (T)Sgt Olando Watt Distribution Flight 56 LRS/LGRDCO 6504 N. 142nd Ave Bldg 948 Luke AFB, AZ 85309 Telephone: (623) 856-4330 FAX: (623) 856-4896

Ms. Janet Sigmon Telephone: (623) 856-7716/6681 FAX: (623) 856-4896

Appendix <u>C.3.4</u>

Arizona Multi-Service

Origin: Marine Corps Air Station, Yuma, AZ Destination: CONUS

Equipment Required:

Size and type: Carriers will be required to furnish the following empty equipment. Carriers have the option of providing vans, flatbeds or specialized equipment as shown below:

- a. <u>LTL Van</u>: Carriers will be required to provide closed vans with flat floors, 27foot or greater in length.
- b. <u>Flatbed Shipments</u>: Carriers must furnish flatbed trailers 40-foot or greater in length.
- c. <u>Specialized Equipment:</u> Carrier must furnish air-ride flatbed trailers, and air-ride tractors as needed. Dropframe trailers (stepdeck) 3 axles; dropframe trailers, air-ride 3 axles, and air ride tractors as needed

Shipper-Unique Requirements:

Pick-up Time: 7:00 a.m. to 3:00 p.m., Monday through Friday, excluding Federal holidays.

3. Point of Contact and Other Information:

Marine Corps Air Station Yuma Supply 3KH P.O. 99133 ATTN: CWO Kevin V. Jordan Yuma, AZ 85369-9133 Telephone: (520) 269-2743/2744 FAX: (520) 269-2745/2850

Ms. Debra L. Perez Telephone: (520) 269-2743 FAX: (520) 269-5633

Arizona Multi-Service

Origin: 161st Air Refueling Wing, Phoenix, AZ Destination: CONUS

Equipment Required:

Size and type: Carriers will be required to furnish the following empty equipment. Carriers have the option of providing vans, flatbeds or specialized equipment as shown below:

- a. <u>LTL Van:</u> Carriers will be required to provide closed vans with flat floors, 27-foot or greater in length.
- b. <u>Flatbed Shipments:</u> Carriers must furnish flatbed trailers 40-foot or greater in length.
- c. <u>Specialized Equipment:</u> Carriers must furnish Air-tide flatbed trailers, and air-ride tractors as needed.

Shipper-Unique Requirements:

Pick-up Time: 7:00 a.m. to 3 p.m., Monday through Friday, excluding Federal holidays.

3. Point of Contact and Other Information:

161st Air Refueling Wing
ATTN: LGTT
TSgt.Casimier Trojanek
3200 E. Old Tower Rd.
Phoenix, AZ 85034-6098
Telephone: (602) 302-9246/9314
FAX: (602) 302-9091

SSgt. John Cummings Telephone: (602) 302-9246 FAX: (602) 302-9335

Appendix <u>C.3.6</u>

Arizona Multi-Service

Origin: U.S. Army Yuma Proving Ground, AZ

Destination: CONUS

Equipment Required:

Size and type: Carriers will be required to furnish the following empty equipment. Carriers have the option of providing vans, flatbeds or specialized equipment as shown below:

- a. <u>LTL Van</u>: Carriers will be required to provide closed vans with flat floors, 27-foot or greater in length.
- b. <u>Flatbed Shipments</u>: Carriers must furnish flatbed trailers 40-foot or greater in length.
- c. <u>Specialized Equipment:</u> Carrier must furnish air-ride flatbed trailers, and air-ride tractors as needed. Dropframe trailers (stepdeck) 2 axles, dropframe trailers, air-ride, 2 axles and air-ride tractors as needed.

Shipper-Unique Requirements:

Pick-up Time: 6:00 a.m. to 3:30 p.m., Monday through Friday, excluding Federal holidays.

3. Point of Contact and Other Information:

U.S. Army Yuma Proving Ground STEYP-LO-M ATTN: Ms. Brigitta Fox Yuma, AZ 85365-9113 Telephone: (520) 328-6951 FAX: (520) 328-6761

Ms. Georgia Aguilar Telephone (520) 328-6951/6845 FAX: (520) 328-6761

Appendix <u>D</u>

Origin: Defense Distribution Depot Hill, UT (DDHU)

Destination: CONUS

Equipment Required:

Size and type: Carriers will be required to furnish the following empty, clean and safe equipment.

LTL, Closed van, flat floor, 27/28 feet or greater in length.

T/L Van, Flatbed, Drop-Frame, Trailers will be 45-feet or greater in length

Substitution: Where substitution of equipment is permitted, no cost adjustments will be allowed. For carrier's convenience, a carrier may substitute trailers greater than 45 feet in length without additional cost to the government.

Equipment Pool: Truckload shipments are live loaded, four LTL trailers for Southern Region, one LTL trailer for Pacific Region, one LTL trailer for Southwest Region, and one LTL trailer for Mountain Region.

Shipper-Unique Requirements:

Operating Hours: Monday through Friday, 0800 – 1630 hours, Saturday, 0800 – 1630 hours

Loading/Unloading Instructions: Shipper load and count, and consignee unload.

3. Point of Contact and Other Information:

5851 F Avenue DDHU-G SW3210 Hill AFB, UT 84056-5206 Marge Satterlee: <u>marge.satterlee@dla.mil</u> Telephone: (801) 775-6609 FAX: (801) 777-7038

Origin: Defense Distribution Depot Oklahoma City, OK (DDOO)

Destination: CONUS

Equipment Required:

Size and type: Carriers will be required to furnish the following empty, clean and safe equipment.

LTL, Closed van, flat floor, 27/28-feet or greater in length.

T/L Van, Flatbed, Drop-Frame, Trailers will be 48-feet or greater in length

Substitution: Where substitution of equipment is permitted, no cost adjustments will be allowed. For carrier's convenience, a carrier may substitute trailers greater than 48 feet in length without additional cost to the government.

Equipment Pool: No trailer pool required.

Shipper-Unique Requirements:

Operating Hours: Monday through Friday, 0700 – 1700 hours

Loading/Unloading Instructions: Shipper load and count, and consignee unload. Less-Than-Truckload and Truckload shipments are live loaded.

3. Point of Contact and Other Information:

 3301 F Avenue

 DDOO-S
 SW3211

 Tinker AFB, OK
 73145-8000

 Hector Tudyk:
 hector.tudyk@dla.mil

 Telephone:
 (405) 739-3629/5571

 FAX:
 (405) 739-5335

Dedicated Truck Lanes. The destination regions will include dedicated truck routes as shown in the appendices. Most of the dedicated truck routes will include multiple stop-offs and multiple split deliveries. These shipments will include exclusive use, expedited delivery service, and extra driver when necessary to meet the required delivery date.

Appendix <u>E.1.1</u>

Dedicated Truck Routes

Origin: Defense Distribution Depot Oklahoma City, OK (DDOO)

Destinations: below

Shipper-Unique Requirements:

Lane	Origin Distribution Center	Destination	Ship Day/Time	Equip	Delivery Day	Number of Deliveries	Delivery Arrival Day/Time
DDOO SW 02	Depot Uklanoma Uity	Dyess Air Force Base, TX with Return Move to Oklahoma City, OK	Tu, Th 1700	Van	Next Day	Round Robin Operation which permits return of reparables to ALC.	W, F 0700

Special Note: DDOO to SW 02, Dyess AFB, TX will be considered an authorized shipper under the TTC. Dyess AFB will cut its own BOL for the return move back to DDOO.

Origin: Defense Distribution Depot Red River, TX (DDRT)

Destination: CONUS

Equipment Required:

Size and type: Carriers will be required to furnish the following empty, clean and safe equipment.

LTL, Closed van, flat floor, 27/28-feet or greater in length.

T/L Van, Flatbed, Drop-Frame, Trailers will be 45-feet or greater in length

Substitution: Where substitution of equipment is permitted, no cost adjustments will be allowed. For carrier's convenience, a carrier may substitute trailers greater than 45 feet in length without additional cost to the government.

Equipment Pool: One Truckload van per region, one TL flatbed per region, one LTL trailer per region, two trailers per dedicated truck lane.

Shipper-Unique Requirements:

Operating Hours:

Monday through Friday, 0600 - 2330 hours and Saturday, 0700 - 1530 hours.

Loading/Unloading Instructions: Shipper load and count, consignee unload

3. Point of Contact and Other Information:

Building 499 10th Street & K Avenue DDRT-T SW3227 Texarkana, TX 75507-5000 Marlene Phelps <u>Marlene.phelps@dla.mil</u> Telephone: (903) 334-3818 FAX: (903) 334-3827

Dedicated Truck Lanes. The destination regions will include dedicated truck routes as shown in the appendices. Most of the dedicated truck routes will include multiple stop-offs and multiple split deliveries. These shipments will include exclusive use, expedited delivery service, and extra driver when necessary to meet the required delivery date.

Shipper Unique Requirements

Appendix <u>E.2.1</u>

Dedicated Truck Routes

Origin: Red River, TX (DDRT) Destination: below

Lane	Origin Distribution Center	Destination	Ship Day/Time	Equipment	Delivery Day	Number of Deliveries	Delivery Arrival Day/Time
DDRT to ATL 01	Defense Depot Red River, Texarkana TX (DDRT) 661157270/HBAQ	Final at Ft Knox 294424250 FAAM/ Stop off at Ft Campbell 297980250/FAAT	Tues, Thurs, Sat 1900	Van	Final- Th,M, Tu S/O- W,F, M	1 final delivery with multiple split deliveries to be determined by the shipper and one stop off.	0700
DDRT to ATL 02	Defense Depot Red River, Texarkana TX (DDRT) 661157270/HBAQ 11 shipments from Bldg. 499	Defense Distribution Depot Susquehanna, New Cumberland, PA 209405270/DOSQ	M(1), Tu(2), W(2), Th(2), F(2), Sa(2) 1900 11 shipments per wk	Vans	W(1), Th(2), F(2), Sa(2), Su(2), M(2)	1 final delivery with multiple split deliveries to be determined by the shipper	By appt.
DDRT to ATL 04	Defense Depot Red River, Texarkana TX (DDRT) 661157270/HBAQ	Letterkenny Army Depot, Chambersburg, PA 209770250/DMAQ	Saturday 1730	Van	Monday	1 final delivery with multiple split deliveries to be determined by the shipper.	0700
DDRT to MTN 01	Defense Depot Red River, Texarkana TX (DDRT) 661157270/HBAQ	Final at Ft. Carson, CO 746693250/KIAT Stop off at Ft. Riley, KS 585234250/KOAT	Tu,Th, Sa 1900	Van	Final-Th, M, Tu S/O Ft Carson W,F, M	1 final delivery with multiple split deliveries to be determined by the shipper and one stop off.	0700 0700
DDRT to PAC 01	Defense Depot Red River, Texarkana TX (DDRT) 661157270/HBAQ	Final at Defense Distribution Center, San Joaquin, Tracy, CA 875702270/LOSQ Stop off at Ft. Sill, OK 637263250/HOAT	T, W, Th, Sa 1900	Van	3 rd day F, Sa, M, W Next Day W, Th, F, M	1 final delivery with multiple split deliveries to be determined by the shipper and one stop off.	0700 0700
DDRT to STHN 01	Defense Depot Red River, Texarkana TX (DDRT) 661157270/HBAQ	Final at Ft Stewart 461610250/CHAT s/o at Hunter Air field 461450251/CGAL Stop off at Ft Benning, GA 464630250/CFAT	Tu, Th, Sa 1900	Van	Ft Stewart- F, Tu, Tu, S/O Hunter Air Field – F, Tu, Tu	1 final delivery with multiple split deliveries to be determined by shipper and two stop offs.	1200 0700
					S/O Ft Benning – Th, M, M		0700

DDRT to STHN 02	Defense Depot Red River, Texarkana TX (DDRT) 661157270/HBAQ	Ft Bragg NC 407737250/BKAS	Tues, Thurs, Sa 1900	Van	3 rd day Fri, M, Tu	1 final delivery with multiple split deliveries to be determined by shipper.	0700
DDRT to SW 02	Defense Depot Red River, Texarkana TX (DDRT) 661157270/HBAQ	Ft Hood TX 683260250/HBAT	Tu, W, Th, Sa 1900	Van	Next Day W, Th, F, M	1 final delivery with multiple split deliveries to be determined by shipper.	0700
DDRT to SW 03	Defense Depot Red River, Texarkana, TX (DDRT) 661157270/HBSQ	Ft Bliss, TX 696900250/HAAE	Tues, Fri 1900	Van	Thur, Mon	1 final delivery with 2 splits (W45QQ9, W80FTD, W903FM)	0930

Appendix E.2.2

Transportation of 463L Air Pallets to Aerial Ports via Rollerbed Vans

Contractor must provide Rollerbed Vans for all Equipment Pool requirements. Shipper reserves the right to choose between Flatbed* and Van when substitution is necessary. Substitution will not be permitted as a long term solution to a contractor's inability to provide additional Rollerbed Vans if all participating contractor resources are fully utilized. Contractors providing Rollerbed Van service will be given first consideration if shipper chooses to use Flatbeds and/or Vans. Rates and requirements will remain the same in the case of substitutions.

These shipments will include exclusive use, expedited delivery service, and extra driver when necessary to meet the required delivery date.

Origin: Region 5, DDRT Destinations: Charleston, SC, Dover, DE

Rollerbed Van Equipment Pool: Each contractor will be required to provide two (2) Rollerbed Vans each for the Dover AFB, DE and Charleston AFB, SC. Shipper reserves the right to fluctuate equipment pool requirements within 24-hours notice based on workload demands.

Shipper-Unique Requirements: As needed, equipment will be selected from established equipment pools. Contractor must pickup within eight (8) hours of notification that trailer is ready for pickup. Contractor must meet the below delivery time requirements after pickup.

Lane	Origin Distribution Center	Destination	Ship Day	Equipment	Pickup Time Requirement	Number of Deliveries	Delivery Time Requirement
DDRT to ATL RB 01	Red River, TX (DDRT) 661157270/HBAQ	Dover AFB, DE 222115240/ASFL	As Needed M,Tu,W,Th,F,Sa	Rollerbed	Pickup within eight (8) hours of notification	1 final delivery	Deliver within forty-four (44) hours of pickup
DDRT to STH RB 01	Red River, TX (DDRT) 661157270/HBAQ	Charleston AFB, SC 447840240/CAFL	As Needed M,Tu,W,Th,F,Sa	Rollerbed	Pickup within eight (8) hours of notification	1 final delivery	Deliver within Twenty-nine (29) hours of pickup

* Return of Pallets/Nets: The contractor agrees to return empty pallets, including the 463-L pallets/nets to consignor without charge. Unless otherwise specified, carrier may consolidate pallets and return them in conjunction with scheduled freight pick-ups. The 463-L pallets and nets will be returned to the consignor on a daily basis. Carrier will provide the shipper with documents showing the number of pallets being returned and the trailer number containing the empty pallets. Pallets will be returned in Truckload Quantities. ** Flatbeds are required to tarp loads to protect against the elements.

Origin: Defense Distribution Depot Corpus Christi, TX (DDCT)

Destination: CONUS

1. Equipment Required:

Size and type: Carriers will be required to furnish the following empty, clean and safe equipment.

- a. LTL, Closed van, flat floor, 27/28-feet or greater in length.
- b. T/L Van, Flatbed, Drop-Frame, Trailers will be 45-feet or greater in length

Substitution: Where substitution of equipment is permitted, no cost adjustments will be allowed. For carrier's convenience, a carrier may substitute trailers greater than 45 feet in length without additional cost to the government.

Equipment Pool: One truckload van for the <u>Pacific and Southwest</u> destination regions. For all other regions, no trailer pool required. Carrier spots empty trailer at specified loading dock and provides pick up of loaded trailer.

2. Shipper-Unique Requirements:

Operating Hours: Monday through Friday, 0800 – 1630 hours.

Loading/Unloading Instructions: Shipper load and count, and consignee unload.

3. Point of Contact and Other Information:

540 First Street S.E. Building 1846, DDCT-T SW3222 Corpus Christi, TX 78419-5255 Tracey Miles: <u>tracey.miles@dla.mil</u> Telephone: (361) 961-5213 DSN 861-5213 FAX: (361) 961-2757

Appendix <u>E.4</u>

Origin: Barksdale Air Force Base, LA

Destination: CONUS

1. Equipment Required:

Size and type: Carriers will be required to furnish the following empty, clean and safe equipment and ensure that all previously used blocking and bracing materials have been removed.

LTL Van: Carriers are required to furnish closed vans with flat floors, 40-foot of greater in length.

Substitution: With prior approval from the shipper, and if freight characteristics permit, the following equipment substitutions may be made:

LTL van carriers may substitute one 30-foot or less van for a 40-foot or greater van. Where substitution of equipment is permitted, no cost adjustments will be allowed. Charges will be assessed on the equipment ordered, not on the equipment furnished.

2. Shipper-Unique Requirements:

a. Loading and billing procedures are conducted from 7:30 a.m. to 4 p.m., Monday through Friday, excluding Federal holidays. Delivery service will be required Monday through Friday, excluding Federal holidays.

b. On occasion, Saturday pickup may be necessary to accomplish mission requirements. Hours of operation will be 7:30 a.m. to 4 p.m.

c. Carriers must furnish van equipment shown above within 24 hours after being notified by the shipper.

Loading/Unloading Instructions: Shipments will be loaded under shipper load and carrier count. Carriers are required to validate (count) the freight as it is being loaded. Shipments will be unloaded by the consignee at destinations and stop-off points.

3. Point of Contact and Other Information:

2 TRNSS/LGTT 460 Billy Mitchell Drive, Barksdale AFB, LA 71110-3401 Mr Ronnie Cameron Email: <u>ronnie.cameron@barksdale.af.mil</u> Com'l: (318) 456-8817 DSN: 781-8817 FAX: 781-8999

Appendix <u>E.5</u>

Origin: Laughlin AFB, TX

Destination: Dedicated Points

1. Equipment Required:

Size and type: Carriers will be required to furnish the following empty, clean and safe equipment and ensure that all previously used blocking and bracing materials have been removed.

TL Flatbed: Carriers must furnish air-ride flatbed trailers 40-foot or greater in length.

Substitution: Where substitution of equipment is permitted, no cost adjustments will be allowed. For carrier's convenience, a carrier may substitute trailers greater than 45 feet in length without additional cost to the government.

2. Shipper-Unique Requirements:

a. Loading and billing procedures are conducted from 8:00 a.m. to 11:30 a.m., Monday through Friday, excluding Federal holidays. All loading operations will be completed by 11:30 a.m.

b. Delivery hours are from 7:30 a.m. to 4:30 p.m. Monday through Friday, excluding Federal holidays. All engines picked-up on the day prior to a Federal holiday will be delivered to destination on the first duty day following the holiday.

c. On occasion, Saturday pickup may be necessary to accomplish mission requirements. Hours of operation will be 8:00 a.m. to 4:30 p.m.

d. Contractors must furnish flatbed equipment shown above within 24 hours after being notified by the shipper.

e. Contractor may be required to provide additional equipment to meet mission requirements.

Loading/Unloading Instructions: Shipments will be loaded under shipper load and carrier count. Carriers are required to validate (count) the freight as it is being loaded. Shipments will be unloaded by the consignee at destinations and stop-off points.

3. Point of Contact and Other Information:

47 MSG/LGRTF 155 California Avenue, Suite #2 Laughlin AFB, TX 78843 Ms. Toni R. Smith Telephone: (830) 298-5171 **Dedicated Truck Lanes**. The destination regions will include dedicated truck routes as shown in the appendices. The dedicated truck routes may include stop-off and split delivery. These shipments will include exclusive use, expedited delivery service, and extra driver when necessary to meet the required delivery date.

Dedicated Truck Routes

Origin: Laughlin AFB, TX

Destination: Below

Shipper-Unique Requirements:

Lane	Origin	Destination	Ship Day/Time	Equipment	Delivery Day	Number of Deliveries	Delivery Arrival Day/Time
Laughlin AFB, TX to SW 01	Laughlin AFB, TX 693786240/HEFL	Final at Vance AFB, OK 623550240/HPFL Stop off at Randolph AFB, TX 687431240/HMFL Stop off at Sheppard AFB, TX 664300240/HNFL	M, W M, W M, W	Flatbed	Next Day	1 final delivery with multiple stopoffs, as required	Tu,Th 1200
Laughlin AFB, TX to SW 02	Laughlin AFB, TX 693786240/HEFL	Final at Sheppard AFB, TX 664300240/HNFL Stop off at Randolph AFB, TX 687431240/HMFL	Tu,Th	Flatbed	Next Day	1 final delivery and one stop off	W, F 0800

Appendix <u>E.5.1</u>

Appendix <u>E.6</u>

Origin: Sheppard AFB, TX

Destination: Dedicated Points

1. Equipment Required:

Size and type: Carriers will be required to furnish the following empty, clean and safe equipment and ensure that all previously used blocking and bracing materials have been removed.

TL Flatbed: Carriers must furnish air-ride flatbed trailers 40-foot or greater in length.

Substitution: Where substitution of equipment is permitted, no cost adjustments will be allowed. For carrier's convenience, a carrier may substitute trailers greater than 45 feet in length without additional cost to the government.

2. Shipper-Unique Requirements:

a. Loading and billing procedures are conducted from 7:30 a.m. to 3:00 p.m., Monday through Friday, excluding Federal holidays.

b. Delivery hours are from 7:30 a.m. to 3:00 p.m. Monday through Friday, excluding Federal holidays. All engines picked-up on the day prior to a Federal holiday will be delivered to destination on the first duty day following the holiday.

c. On occasion, Saturday pickup may be necessary to accomplish mission requirements. Hours of operation will be 7:30 a.m. to 3:00 p.m.

d. Carriers must furnish flatbed equipment shown above within 24 hours after being notified by the shipper.

Loading/Unloading Instructions: Shipments will be loaded under shipper load and carrier count. Carriers are required to validate (count) the freight as it is being loaded. Shipments will be unloaded by the consignee at destinations and stop-off points.

4. Point of Contact and Other Information:

80th Flight Training Wing/LMLM 835 20th Avenue, Building #2325 Sheppard AFB, TX 76311-3545 David Shipman, Supervisor Telephone: (940) 676-2752 Ms. Medford Telephone: (940) 676-8301 **Dedicated Truck Lanes**. The destination regions will include dedicated truck routes as shown in the appendices. The dedicated truck routes may included stop-off and split delivery. These shipments will include exclusive use, expedited delivery service, and extra driver when necessary to meet the required delivery date.

Dedicated Truck Routes

Origin: Sheppard AFB, TX

Destination: Below

Shipper-Unique Requirements:

Origin Ship Day/Time **Delivery Day** Delivery Lane Destination Number of Arrival Deliveries Day/Time Sheppard AFB, TX 664300240/HNFL Final at Laughlin AFB, TX W,F Friday and Flatbed 1 final delivery and Fri, Tue Sheppard AFB, TX 693786240/HEFL Tuesday one stop off 0800 Stop off at Randolph AFB, TX to SW 03 687431240/HMFL

Appendix <u>E.6.1</u>

Appendix <u>E.7</u>

Origin: Vance AFB, OK

Destination: Dedicated Points

1. Equipment Required:

Size and type: Carriers will be required to furnish the following empty, clean and safe equipment and ensure that all previously used blocking and bracing materials have been removed.

TL Flatbed: Carriers must furnish air-ride flatbed trailers 40-foot or greater in length.

Substitution: Where substitution of equipment is permitted, no cost adjustments will be allowed. For carrier's convenience, a carrier may substitute trailers greater than 45 feet in length without additional cost to the government.

2. Shipper-Unique Requirements:

a. Loading and billing procedures are conducted from 7:30 a.m. to 4:00 p.m., Monday through Friday, excluding Federal holidays.

b. Delivery hours are from 7:30 a.m. to 4:00 p.m. Monday through Friday, excluding Federal holidays. All engines picked-up on the day prior to a Federal holiday will be delivered to destination on the first duty day following the holiday.

c. On occasion, Saturday pickup may be necessary to accomplish mission requirements. Hours of operation will be 7:30 a.m. to 4:00 p.m.

d. Carriers must furnish flatbed equipment shown above within 24 hours after being notified by the shipper.

Loading/Unloading Instructions: Shipments will be loaded under shipper load and carrier count. Carriers are required to validate (count) the freight as it is being loaded. Shipments will be unloaded by the consignee at destinations and stop-off points.

5. Point of Contact and Other Information:

71st LS/LGTT 419 Dagenhart Road Building #246 Vance AFB, OK 73705 Ms. Mary Shepard **Telephone: (580) 213-7341**

Dedicated Truck Lanes. The destination regions will include dedicated truck routes as shown in the appendices. The dedicated truck routes may included stop-off and split delivery. These shipments will include exclusive use, expedited delivery service, and extra driver when necessary to meet the required delivery date.

Appendix <u>E.7.1</u>

Dedicated Truck Routes

Origin: Vance AFB, OK

Destination: Below

Shipper-Unique Requirements:

Lane	Origin	Destination	Ship Day/Time		Delivery Day	Number of Deliveries	Delivery Arrival Day/Time
	Vance AFB, OK 623550240/HPFL	Final at Laughlin AFB, TX 693786240/HEFL	T, Th	Flatbed	Next Day	1 final delivery with multiple stop off,	W,F 1200
Vance AFB, OK		Stop off at Randolph AFB, TX 687431240/HMFL	T, Th			as required	
to SW 04		Stop off at Sheppard AFB, TX 664300240/HNFL	T, Th				

Appendix <u>E.8</u>

Origin: Randolph AFB, TX

Destination: Dedicated Points

1. Equipment Required:

Size and type: Carriers will be required to furnish the following empty, clean and safe equipment and ensure that all previously used blocking and bracing materials have been removed.

TL Flatbed: Carriers must furnish air-ride flatbed trailers 40-foot or greater in length.

Substitution: Where substitution of equipment is permitted, no cost adjustments will be allowed. For carrier's convenience, a carrier may substitute trailers greater than 45 feet in length without additional cost to the government.

2. Shipper-Unique Requirements:

a. Loading and billing procedures are conducted from 7:00 a.m. to 3:30., Monday through Friday, excluding Federal holidays. All loading operations will be completed by 3:30 p.m.

b. Delivery hours are from 7:00 a.m. to 3:30 p.m. Monday through Friday, excluding Federal holidays. All engines picked-up on the day prior to a Federal holiday will be delivered to destination on the first duty day following the holiday.

c. Contractors must furnish flatbed equipment shown above within 24 hours after being notified by the shipper.

d. Contractor may be required to provide additional equipment to meet mission requirements.

Loading/Unloading Instructions: Shipments will be loaded under shipper load and carrier count. Carriers are required to validate (count) the freight as it is being loaded. Shipments will be unloaded by the consignee at destinations and stop-off points.

6. Point of Contact and Other Information:

12 MSG/LGRTC 651 NW Thruway, HGR 73 Ste 7 Randolph AFB, TX 78150 Ms. Charolet Jones Telephone: (210) 652-6535 or 652-6531

Dedicated Truck Lanes. The destination regions will include dedicated truck routes as shown in the appendices. The dedicated truck routes may include stop-off and split delivery. These shipments will include exclusive use, expedited delivery service, and extra driver when necessary to meet the required delivery date.

Appendix <u>E.8.1</u>

Dedicated Truck Routes

Origin: RANDOLPH AFB, TX

Destination: Below

Shipper-Unique Requirements:

Lane	Origin	Destination	Ship Day/Time	Equipment	Delivery Day	Number of Deliveries	Delivery Arrival Day/Time
Randolph AFB, TX to SW 05	Randolph AFB, TX 687431240/HMFL	Final at Laughlin AFB, TX 693786240/HEFL	As Needed	Flatbed	Next Day	1 final delivery	0800
Randolph AFB, TX to SW 06	Randolph AFB, TX 687431240/HMFL	Final at Sheppard AFB, TX 664300240/HNFL	As Needed	Flatbed	Next Day	1 final delivery	0800

Appendix <u>E.9</u>

Activity Name: Goodfellow AFB, TX Origin: Mathis Air Field San Angelo, TX Destination: Dedicated Points

1. Equipment Required:

Size and type: Carriers will be required to furnish the following empty, clean and safe equipment and ensure that all previously used blocking and bracing materials have been removed.

TL Flatbed: Carriers must furnish air-ride flatbed trailers 48-foot or greater in length. Drop-Frame: Carriers must furnish air-ride (step deck) drop frame 38-foot or

greater in length.

Substitution: Where substitution of equipment is permitted, no cost adjustments will be allowed. For carrier's convenience, a carrier may substitute trailers greater than 48 feet in length without additional cost to the government.

2. Shipper-Unique Requirements:

a. Loading and billing procedures are conducted from 8:30 a.m. to 2:00 p.m., Monday through Friday, excluding Federal holidays. All loading operations will be completed by 2:00 p.m.

b. On occasion, Saturday pickup may be necessary to accomplish mission requirements. Hours of operation will be 8:00 a.m. to 12:00 p.m.

c. Contractors must furnish flatbed, and step deck equipment shown above within 24 hours after being notified by the shipper.

d. Contractor may be required to provide additional equipment to meet mission requirements.

Loading/Unloading Instructions: Shipments will be loaded under shipper load and carrier count. Carriers are required to validate (count) the freight as it is being loaded. Carriers are also required to tarp freight prior to departure. Shipments will be unloaded by the consignee at destinations and stop-off points.

3. Point of Contact and Other Information:

17 LRS/ LGRVTF 395 Fort Lancaster Goodfellow AFB, TX 76904 Ms. Gina C Hoover Telephone: (325) 654-3868

Dedicated Truck Lanes. The destination regions will include dedicated truck routes as shown in the appendices. These shipments will include exclusive use, expedited delivery service, and extra driver when necessary to meet the required delivery date.

Shipper Unique Requirements

Dedicated Truck Routes

Appendix <u>E.9.1</u>

Origin: Mathis Air Field Destination: See Below

Lane	Origin Distribution Center	Destination	Ship Day/Time	Equipment	Delivery Day	Number of Deliveries	Delivery Arrival Day/Time
Region 5 to		Army Depot Corpus					
Southwest	Mathis Air Field, TX	Christi, TX	Monday or As				
07	691452000/HKFL	689100250/IOOI	Needed	Flatbed	Next Day	1 final delivery	1200
Region 5 to		Army Depot Corpus					
Southwest	Mathis Air Field, TX	Christi, TX	Monday or As				
08	691452000/HKFL	689100250/IOOI	Needed	Dropframe	Next Day	1 final delivery	1200
Region 5 to		Boeing Company					
Mountain	Mathis Air Field, TX	Mesa, AZ	Monday or As				
01	691452000/HKFL	797113000/IOOI	Needed	Flatbed	2nd Day	1 final delivery	1200
Region 5 to		Boeing Company					
Mountain	Mathis Air Field, TX	Mesa, AZ	Monday or As				
02	691452000/HKFL	797113000/IOOI	Needed	Dropframe	2nd Day	1 final delivery	1200

Appendix <u>F.1</u>

Origin: Defense Distribution Depot Cherry Point, NC (DDCN)

Destination: CONUS

1. Equipment Required:

Size and type: Carriers will be required to furnish the following empty, clean and safe equipment.

- a. LTL, Closed van, flat floor, 27/28-feet or greater in length.
- b. T/L Van, Flatbed, Drop-Frame, Trailers will be 45-feet or greater in length

Substitution: Where substitution of equipment is permitted, no cost adjustments will be allowed. For carrier's convenience, a carrier may substitute trailers greater than 45 feet in length without additional cost to the government.

Equipment Pool: Two trailers for the dedicated truck lane, Truckload live loaded, Less Than Truckload trailers spotted at shippers loading dock and carrier picks up loaded trailer

2. Shipper-Unique Requirements:

Operating Hours: Monday through Friday, 0730 – 1630 hours.

Loading/Unloading Instructions: Shipper load and count, and consignee unlod .

3. Point of Contact and Other Information:

Building 147, Langley Road DDCN-T SW3113 Cherry Point, NC 28533-0020 Donna Brown donna.brown@dla.mil Telephone: (252) 466-3253 FAX: (252) 466-**2756**

Dedicated Truck Lanes. The destination regions will include dedicated truck routes as shown in the appendices. Most of the dedicated truck routes will included multiple stop-offs and multiple split deliveries. These shipments will include exclusive use, expedited delivery service, and extra driver when necessary to meet the required delivery date.

Appendix _ F.1.1_

Dedicated Truck Routes

Origin: Cherry Point, NC (DDCN), 405537270/BPSQ

Destination: Below

Shipper-Unique Requirements:

Lane	Origin	Destination	Ship Day/Time	Equipment	Delivery Day	Number of Deliveries	Delivery Arrival Day/Time
DDCN to STHN 01	Cherry Point, NC (DDCN), 405537270/BPSQ	Marine Corp Air Station New River, Jacksonville, NC 405965280/BMML with return move to Cherry Point, NC	M-F 1100 Tu, W, Th, F, M	Van	M-F Tu, W, Th, F, M	1 final delivery with split deliveries	1300 0800

Shipper Requirements thru F.2.8

Appendix F.2.1

North Carolina Multi-Service

Origin: Various Locations within NC CONUS

Destination:

(See attached Origin Points)

1. Equipment Required:

Size and type: Carriers will be required to furnish the following empty, clean and safe equipment. Carriers will furnish only clean equipment and ensure that all previously used blocking and bracing materials have been removed.

a. LTL van, Up to 40-foot closed vans with flat floors.

b. TL van, 40-foot or greater closed vans with flat floors, including air-ride, and air-ride tractors, as needed.

c. Flatbed Equipment, Flatbed trailers 40-foot or greater in length, flatbed air ride trailers 40- foot or greater in length, and air-ride tractors, as needed.

Substitution: With prior approval from the shipper, and if freight characteristics permit, the following equipment substitutions may be made:

a. LTL van carriers may substitute one 40-foot van in lieu of one 27/28-foot van; or two 27/28-foot vans for one 40-foot van. Also, if shipper orders a 27/28-foot van, at shipper's discretion and agreement, carrier may provide smaller equipment but only if it has a carrying capacity of not less than 900 cubic feet.

b. TL van carriers may substitute two 27/28-foot vans for one 40-foot or greater van.

c. Flatbed/flatbed air-ride equipment may be substituted with equipment of other lengths.

d. Where substitution of equipment is permitted, no cost adjustment will be allowed. Charges will be assessed on the equipment ordered, not on the furnished equipment.

Equipment Pool:

a. If requested by the shipper, carriers will be required to maintain an equipment pool of empty trailers at specific origin sites.

- b. The shipper may adjust the size of this pool based on traffic fluctuations. Carriers will be required to respond to pool allocation adjustments within 2 weeks after notification.
- c. A holding area will be provided where carriers may drop pool equipment and/or empty trailers awaiting carrier placement for loading or placement of loaded trailers awaiting carrier pickup.
- d. Charges for detention will not apply to pool equipment.

2. Shipper-Unique Requirements:

Loading/Unloading Instructions: Shipments will be loaded by the consignor and unloaded by the consignee. Pickup and delivery service will be required Monday through Friday, except for Federal holidays. Charges for pickup/delivery service outside normal business hours, including weekends and Federal holidays, will be provided.

Operating Hours:

a. Loading and billing procedures are generally conducted Monday through Friday, except for Federal holidays.

- (1) Seymour Johnson Air Force Base, Goldsboro From 7:30 a.m. to 4:30 p.m.
- (2) Marine Corps Base, Camp LeJeune, Jacksonville From 8 a.m. to 4:30 p.m.
- (3) Marine Corps Air Station (Helicopter), New River, Jacksonville From 8 a.m. to 4:30 p.m.
- (4) Ft Bragg, Fayetteville From 7:30 a.m. to 4:30 p.m.
- (5) U. S. Property and Fiscal Office for North Carolina, Raleigh From 7:30 a.m. to 4:30 p.m.
- (6) North Carolina Air National Guard, (FB 6331), Charlotte From 6:30 a.m. to 3:00 p.m..
- (7) Pope Air Force Base, Fayetteville From 7:30 a.m. to 4 p.m.

(8) Naval and United States Marine Corps Reserve Center, 4th Maintenance Battalion, 4th Force Service Support Group, Charlotte from 7:30 a.m. to 4:30 p.m.

- **b**. Operations on Saturdays, Sundays, or holidays will be scheduled when necessary to accomplish mission requirements.
- **c.** Carriers must furnish van and flatbed equipment within 24 hours after being notified by the shipper of equipment requirements.

3. Points of Contact and Other Information: ORIGIN INSTALLATIONS/

SPLC

1. Seymour Johnson Air Force Base / 4th Transportation Squadron/LGTT Traffic Management Office Mr. Rick Arcurra, Freight Supervisor, <u>rick.arcurra@seymourjohnson.af.mil</u> SSgt Tabitha Eaton, <u>tabitha.eaton@seymourjohnson.af.mil</u> 1295 Goodson Street Seymour Johnson AFB, NC 27531-2563 DSN: 722-4031/4032, (919) 736-4031/4032, FAX: (919) 736-4033	406630240
2. Marine Corps Base, Camp LeJeune, Jacksonville / Traffic Management Office Mr. Edward Fountain, Traffic Manager, <u>FountainE@clb.usmc.mil</u> Mr. Phillip R. Shepard, Freight Supervisor, <u>shepardpr@lejeune.usmc.mil</u> Building 1011 Ash Street Camp LeJeune, NC 28540 DSN: 751-2542/1171 or com'l: (910) 451-2542/1171 FAX: (910) 451-2986/3	405966280 619
3. Marine Corps Air Station (Helicopter), New River, Jacksonville/ Traffic Management Office Mr. Edward Fountain, Traffic Manager, <u>FountainE@clb.usmc.mil</u> Mr. Phillip R. Shepard, Freight Supervisor, <u>shepardpr@lejeune.usmc.mil</u> Building 1011 Ash Street Camp LeJeune, NC 28540 DSN: 751-2542/1171 or com'l: (910) 451-2542/1171 FAX: (910) 451-2986/30	405966280 619
4. Ft Bragg Fayetteville / Transportation Management Office Ms. Sherry Rhynes, Freight Supervisor, <u>RhynesS@Bragg.army.mil</u> Building J-1951 Cook Drive Fort Bragg, NC 28307-5000 DSN: 236-2037 or com'1: (910) 396-2037 FAX: (910) 396-4405	407737250
5. United States Property and Fiscal Office for North Carolina, Raleigh/ Transportation Management Office Mr. William (Doug) Pittard, Traffic Manager, <u>PittmdD@NC-ARNG NGB.army.mil</u> SFC Ken Hubin, Transportation Coordinator, <u>HubinK@NC-ARNGNGB.army.mil</u> 4201 Ready Creek Drive Raleigh, NC 27607-6412 DSN: 582-6329, (919) 664-6329 FAX: (919) 664-6017	411730250
6. North Carolina Air National Guard, 145 Airlift Wing / Traffic Management Office/LGT SMSgt David G. Long, Traffic Manager, david.long@ncchar.ang.af.mil	417500240

5225 Morris Field Drive Charlotte, NC 28208-5797 DSN: 231-4163 or com'1: (704) 391-4163 FAX: (704) 391-4378

7. Pope Air Force Base, Fayetteville/

407734240

43 LRS/LGRT Traffic Management Office 1415 Reilly Road Pope AFB, NC 28308-2895 TSgt Roderick Sherman: <u>Roderick.Sherman@pope.af.mil</u> Mr. Kent Tucker, Freight Supervisor: <u>Kent.Tucker@pope.af.mil</u> DSN: 424-7933 Telephone: (910) 394-7933 FAX: (910) 394-6353

8. Naval and United States Marine Corps Reserve Center
4th Maintenance Battalion, 4 Force Service Support Group, Charlotte/ 417500290
Inspector - Instructor Staff
4th Maintenance Battalion, 4th Force Service Support Group
SSG Joseph Lindsey, Traffic Chief, Joseph C Lindsey@marfores.usmc.mil
CW03 Allen Maxwell, Traffic Officer, <u>Allen L Maxwell@marforres.usmc.mil</u>
6115 N Hills Circle
Charlotte, NC 28213
Com'l: (704) 598-0015 FAX: (704) 598-0070/0101

South Carolina Multi-Service

Origin: Various Locations within SC (See attached Origin Points)

Destination: CONUS

1. Equipment Required:

Size and type: Carriers will be required to furnish the following empty, clean and safe equipment. Carriers will furnish only clean equipment and ensure that all previously used blocking and bracing materials have been removed.

- a. LTL van, Up to 40-foot closed vans with flat floors.
- b. TL van, 40-foot or greater closed vans with flat floors, including air-ride, and air-ride tractors, as needed.
- c. Flatbed Equipment, Flatbed trailers 40-foot or greater in length, flatbed air-ride trailers 40-foot or greater in length, and air-ride tractors, as needed.

Substitution: With prior approval from the shipper, and if freight characteristics permit, the following equipment substitutions may be made:

- a. LTL van carriers may substitute one 40-foot van in lieu of one 27/28-foot van; or two 27/28-foot vans for one 40-foot van. Also, if shipper orders a 27/28-foot van, at shipper's discretion and agreement, carrier may provide smaller equipment but only if it has a carrying capacity of not less than 900 cubic feet.
- b. TL van carriers may substitute two 27/28-foot vans for one 40-foot or greater van.
- c. Flatbed/flatbed air-ride equipment may be substituted with equipment of other lengths.
- d. Where substitution of equipment is permitted, no cost adjustment will be allowed. Charges will be assessed on the equipment ordered, not on the furnished equipment.

Equipment Pool:

- a. If requested by the shipper, carriers will be required to maintain an equipment pool of empty trailers at specific origin sites.
- b. The shipper may adjust the size of this pool based on traffic fluctuations. Carriers will be required to respond to pool allocation adjustments within 2 weeks after notification.
- c. A holding area will be provided where carriers may drop pool equipment and/or empty trailers awaiting carrier placement for loading or placement of loaded trailers awaiting carrier pickup.
- d. Charges for detention will not apply to pool equipment.

2. Shipper-Unique Requirements:

Loading/Unloading Instructions: Shipments will be loaded by the consignor and unloaded by the consignee. Pickup and delivery service will be required Monday through Friday, except for Federal holidays. Charges for pickup/delivery service outside normal business hours, including weekends and Federal holidays. When flatbed equipment is ordered all rates and charges include the carrier provided necessary tarps, straps, and/or chain tie-downs to properly secure and protect the load at no additional cost to the Government.

Operating Hours:

- **a.** Loading and billing procedures are generally conducted Monday through Friday, except for Federal holidays.
- (1) Charleston Air Force Base, Charleston from 8 a.m. to 4 p.m.

(2) Shaw Air Force Base, from 8 a.m. to 3:30 p.m

(3) Marine Corps Air Station, Beaufort from 7:30 am to 4:30 pm

(4) Marine Corps Recruit Depot, Parris Island from 7:30 am to 4:30 pm

(5) Naval Hospital, Beaufort from 7:30 am to 4:30 pm.

(6) United States Property and Fiscal Office for South Carolina, Columbia from 8 a.m. to 3:30 p.m.

(7) South Carolina Air National Guard, (FB 6401), McEntire, from 7:30 a.m. to 3:30 p.m.

(8) Surface Deployment and Distribution Command, 841st Transportation Battalion, Charleston (Formerly South Atlantic Outport) from 8 a.m. to 3:30 p.m.

(9) Headquarters, US Army Training Center, Ft Jackson from 7:30 a.m. to 3:30 p.m.

(10) Atlantic Ordinance Command (LANTORDCOM), Charleston Detachment

(formerly Naval Weapons Station) from 7:30 a.m. to 3:30 p.m.

(11) Fleet and Industrial Supply Center, (Norfolk), Charleston Detachment (Goose Creek), from 7:30 a.m. to 3:30 p.m.

b. Operations on Saturdays, Sundays, or holidays will be scheduled when necessary to accomplish mission requirements.

c. Carriers must furnish van and flatbed equipment within 24 hours after being notified by the shipper of equipment requirements.

Shipment Instructions: Surges, military exercises and unit move traffic are excluded from all shipping activities with the exception of Marine Corps Air Station (MCAS), Beaufort; Marine Corps Recruiting Depot, Parris Island; and Naval Hospital, Beaufort. Please be advised that MCAS, Beaufort; Marine Corps Recruiting Depot, Parris Island; and Naval Hospital, Beaufort, will not be included as an origin site for truckload van shipments.

3. Points of Contact and Other Information:

ORIGIN INSTALLATIONS

1. Charleston Air Force Base

437 APS/ TRTC 113 S Bates Street, Building 178 Charleston AFB, SC 29404 Mr. Mike Russell, Freight Supervisor: Dennis.Russell@charleston.af.mil DSN: 673-3234/2263/4091 Telephone: (843) 566-3234/3234/4091 FAX: (843) 566-2252/3402

2. Shaw Air Force Base/

20 Transportation Squadron Transportation Management Office/LGTT 328 Cullen Street Shaw-Air Force Base, SC 29152-5028 Ms Terri Stanley, Freight Supervisor, sharon.stanley@shaw.af.mil Mr. Antwyone Smith, Transportation Assistant, antwyone.smith@shaw.af.mil TSgt Reggie Hickmon, Outbound Cargo NCOIC, reginald.hickmon@shaw.af.mil Com'l: (803) 895-9366/2255/2858 DSN: 965-9366/2255/2858 FAX: (803) 668-4011

3. Marine Corps Air Station Beaufort

Traffic Management Office/Freight Section Building 612, Bay 13 Beaufort, SC 29904 Mr. Dan Duffy, Freight Supervisor, duffyd@beaufort.usmc.mil Ms. Judy Anderson, Transportation Assistant, andersonjc@beaufort.usmc.mil Com'l: (843)228-7287/7120; DSN 335-7287/7120 FAX: (843)228-7399

445372240

Page 73 of 111

449661280

SPLC

447840240

4. Marine Corps Recruit Depot, Parris Island

Buidling 612, Bay 13 Beaufort, SC 29904 Mr. Dan Duffy, Freight Supervisor, <u>duffyd@beaufort.usmc.mil</u> Ms. Judy Anderson, Transportation Assistant, <u>andersonjc@beaufort.usmc.mil</u> Com'l: (843)228-7287/6115; DSN: 832-7287/6115 FAX: (843)228-7399 Mr. Robert McComas (Pete), Transportation Assistant, <u>mccomasr@bft.usmc.mil</u> Com'l: (843)228-7287/7120; DSN 832-7287/7120 FAX: (843)228-7399

449683280

449652290

5. Naval Hospital, Beaufort

Building 612, Bay 13 Beaufort, SC 29904 Mr. Dan Duffy, Freight Supervisor, <u>duffyd@beaufort.usmc.mil</u> Ms. Judy Anderson, Transportation Assistant, <u>andersonjc@beaufort.usmc.mil</u> Com'l: (843)228-7287/7120; DSN 335-7287/7120 FAX: (843)228-7399

6. United States Property and Fiscal Office for SC, Columbia	4454732504
ATTN: TAQ-PF-ST	
9 National Guard Road	
Columbia, SC 29201	
SFC Glen Hood, Traffic Manager,	
Hoodwg@sc-amg.ngb.army.mil	
SGT Tim Wooten, Transportation Assistant	
Wootente@sc-arng.ngb.army.mil	
Com'l: (803) 806-1523/1526 DSN: 583-1523/1526	
FAX: (803) 806-1523/1,526.	
7 South Caroling Air National Cuard Pass (FR6401) McEntiro	445482240

7. South Carolina Air National Guard Base, (FB6401), McEntire445482240Transportation Officer/LGTT1325 South Carolina RoadEastover, SC 29044SGT Ken Gwaltney, Traffic ManagerKgwaltney@scmmt.ang.af.milSSGT English, Transportation AssistantJenglish@scmmt.ang.af.milCom'l: (843) 695-8528/8325 DSN: 583-8528/8325FAX: (843) 776-5121

8. SDDC 841st Transportation Battalion, Charleston447842250(Formerly South Atlantic Outport, Charleston)417842250ATTN: MTBSA--TMF1050 Remount Road, Building 3310

(Pickup and Delivery) Building 3304 (Mail address only)
North Charleston, SC 29406-3500
Mr. Larry Kennedy, Freight Supervisor, <u>Kennedyl@sddc.army.mil</u>
Ms. Alice Green, Cargo Scheduler, <u>Greena@sddc.army.mil</u>
Mr. Tom Green, Traffic Manager, <u>Greent@sddc.army.mil</u>
Ms. Gloria Pizzarro, Freight Rate Specialist, <u>Pizzarrog@sddc.army.mil</u>
Ms. Carolyn Martin, Cargo Handler <u>Martinc@sddc.army.mil</u>
Com'l: (843) 743-0446, ext 197, DSN: 563-0446, ext 197, (Freight Section)
FAX: (843) 743-0443

9. Headquarters, US Army Training Center, Ft Jackson

ATTN: DLT-PPB, Building 5450 Ft Jackson, SC 29207 Ms. Linda Spencer, Freight Supervisor, <u>spencerl@Jackson.army.mil</u> Ms. Barbara Greene, Freight Rate Specialist, <u>greeneb@Jackson.army.mil</u>

Mr. Henry Geathers, Installation Traffic Manager, <u>geathersh@Jackson.army.mil</u> Com'l: (803) 751-7428/7427/7528 DSN: 734-7428 FAX: (803) 751-5515/4973

10. Atlantic Ordinance Command (LANTORDCOM), Charleston Detachment

(formerly Naval Weapons Station)447174290Traffic Management Office2316 Redbank Road Building 2315, Suite 100Goose Creek, SC 29445-8601Ms. Joanne Mitchell, Transportation Officer, joann.mitchell@navy.milCom'1: (843) 764-7866 DSN: 794-7866FAX: (843) 764-7452

11. Fleet and Industrial Supply Center (FISC), JAX, Charleston Detachment

2450 Redbank Road, Building 1
Goose Creek, SC 29445-8605
Mr. John C. Young, Transportation Officer, john.c.young@navy.mil
Mr. Duane A. Clark, Lead Supply Tech, duane.a.clark@navy.mil
Mr. Frank E. Smyth, Hazardous Material, frank.e.smyth@navy.mil
Com'l: (843) 764-7292 DSN: 794-7292
FAX: (843) 764-4086

447174291

445450250

Appendix <u>G.1</u>

Origin: Defense Distribution Depot Richmond, VA (DDRV)

Destination: CONUS

1. Equipment Required:

Size and type: Carriers will be required to furnish the following empty, clean and safe equipment.

- a. LTL, Closed van, flat floor, 27/28-feet or greater in length.
- b. T/L Van, Flatbed, Drop-Frame, Trailers will be 45-feet or greater in length

Substitution: Where substitution of equipment is permitted, no cost adjustments will be allowed. For carrier's convenience, a carrier may substitute trailers greater than 45 feet in length without additional cost to the government.

Equipment Pool: One TL Van per region, one LTL trailer per region, flatbed and dropframe shipments are live loaded, and two trailers per dedicated truck lane.

2. Shipper-Unique Requirements:

Operating Hours: Monday through Friday, 0730 – 1700 hours.

Loading/Unloading Instructions: Shipper load and count, and consignee unload.

3. Point of Contact and Other Information:

8000 Jefferson Davis Highway DDRV-T SW0400 Richmond, VA 23297-5900 Ruben Bryant <u>ruben.bryant@dla.mil</u> Telephone: (804) 279-2393 FAX: (804) 279-6274

Dedicated Truck Lanes. The destination regions will include dedicated truck routes as shown in the appendices. Most of the dedicated truck routes will include multiple stop-offs and multiple split deliveries. These shipments will include exclusive use, expedited delivery service, and extra driver when necessary to meet the required delivery date.

Appendix <u>G.1.1</u>

Shipper Requirements Dedicated Truck Routes

Origin: Richmond, VA (DDRV), 257617270/BJSQ Destination: See below

1. Shipper-Unique Requirements:

Lane	Origin Distribution Center	Destination	Ship Day/Time	Equipment	Delivery Day	Number of Deliveries	Delivery Arrival Day/Time
DDRV to ATL 01	Defense Depot Richmond, VA (DDRV) 257617270/BJSQ	Dover, DE 222115240/ASFL	Mon, Wed and Fri 1700	Van	Tue, Thu, and Mon	1 final delivery	Before 1600 hrs (4pm)
DDRV to ATL 02	Defense Depot Richmond, VA (DDRV) 257617270/BJSQ	Susquehanna, New Cumberland, PA (DDSP) 209405270/DOSQ	Tu, Th 1700	Van	W, F	1 final delivery	0700
DDRV to ATL 03	Defense Depot Richmond, VA (DDRV) 257617270/BJSQ	Norfolk, VA. 261000291/BINQ	Daily Mon-Fri 1700	Van	Tu, W, Th, F, M	1 final delivery with 3 split deliveries possible	1000
DDRV to PAC 01	Defense Depot Richmond, VA (DDRV) 257617270/BJSQ	San Joaquin, CA (DDJC) 875702270/LOSQ	Thursday 1300	Van	Following Wednesday	1 final delivery with 3 split deliveries possible	Following Wed before 1600 hrs (4pm)

Operating Hours: Shipping day, Monday through Friday.

Origin: Defense Distribution Depot Norfolk, VA (DDNV)

Destination: CONUS

1. Equipment Required:

Size and type: Carriers will be required to furnish the following empty, clean and safe equipment.

- a. LTL, Closed van, flat floor, 27/28-feet or greater in length.
- b. LTL, Flatbed, 27/28-feet or greater in length.
- c. T/L Van, Flatbed, Drop-Frame, Trailers will be 45-feet or greater in length

Substitution: Where substitution of equipment is permitted, no cost adjustments will be allowed. For carrier's convenience, a carrier may substitute trailers greater than 45 feet in length without additional cost to the government.

Equipment Pool: One LTL Van per the Eastern, Central, and Southern destination regions for a total of three LTL vans. Nightly switchout required between 6-7 PM.

2. Shipper-Unique Requirements:

Operating Hours: Monday through Friday, 0800 – 2030 hours, Saturday, 0700 – 1400 hours.

Loading/Unloading Instructions: Shipper load and count, and consignee unload.

3. Point of Contact and Other Information:

1968 Gilbert StreetDDNV-PSW3117Norfolk, VA23512-0001Pamela Easter pamela.easter@dla.milTelephone:(757) 443-3301FAX:(757) 443-3303

Dedicated Truck Routes

Origin: Region 7, Defense Distribution Depot Norfolk, VA (BISQ), 261000270

Destinations: Norfolk VA, Portsmouth VA, Virginia Beach VA

1. Equipment Required:

Size and type: Carriers will be required to furnish the following empty, clean and safe equipment.

- a. LTL, Closed Van, flat floor, 40 feet or greater in length (AV 1/2)
- b. TL Flatbed, 45 feet or greater in length (AF3)
- c. LTL, Flatbed, 40 feet or greater in length.
- d. Straight Trucks (AO1)

Substitution: Where substitution of equipment is permitted, no cost adjustments will be allowed. For carrier's convenience, a carrier may substitute trailers greater than 45 feet in length without additional cost to the government.

2. Shipper-Unique Requirements:

Operating Hours: Monday through Friday, 0800-2000, Saturday, 0700-1400 Pre-lodge is required for Bldg CEP201 only (1MJ Water Terminal)

Loading/Unloading Instructions: Shipper will load and consignee will unload. The carrier will assist in loading at the shipper's request and unloading at the consignee's request when necessary, at no additional cost to the government. Carrier will deliver small packages and envelopes to various offices when necessary. There is no minimum daily volume of shipments from the facilities listed below.

3. Point of Contact and Other Information:

1968 Gilbert Street DDNV-T SW3117 Norfolk, VA 23512-0001 Beverly Cox <u>Beverly.Cox@dla.mil</u> Telephone: 757-443-3309 FAX: 757-443-3303

Dedicated Truck Routes*

Origin: Norfolk, VA (DDNV) 261000270/BISQ Destination: See below

2. Shipper-Unique Requirements:

Lane	Origin	Destination	Ship Day	Equipment	Pickup Time Requirement	Number of Deliveries	Delivery Time Requirement
DDNV to ATL 07	Defense Depot Norfolk, VA (DDNV) 261000270/BISQ	Final at Portsmouth Naval Shipyard Bldg. 276, Portsmouth, VA (N00181) 261100293/BHNF With splits at Portsmouth, VA (N68793) 261100292/BHNF @ 1300 Stop off at Naval Air Station, Oceana Bldg. 702, Virginia Beach, VA (N60191) 261300291/BGNL @ 1200 Stop off at Naval Amphibious Base Little Creek, Bldg. 3090, Norfolk, VA (N61414) 261300292/BGNT @ 1045 Stop off at Naval Air Station, Sup Dept, 422 Warehouse St., Bldg. SP89, Norfolk, VA (N00188) 261000291/BGNL @ 0930 With splits at SIMA-Shore Intermediate Maintenance Activity (V32770), 9170 2 nd Street, Norfolk, VA 261000291/BHNL@ 0850 and FISC MPC D&S Piers Site CMDR Submarine, 1965 D Avenue, Bldg CEP126 Norfolk, VA (000702) 261300290/BGNT @ 0820	M, T, W, Th, F 0800	AV3	Same Day	1 final delivery with multiple stops and splits	Final delivery by 1330
DDNV to ATL 08- ST	Defense Depot Norfolk, VA (DDNV) 261000270/BISQ	Final at Portsmouth Naval Shipyard Bldg. 276, Portsmouth, VA (N00181) 261100293/BHNF with a Saturday Stopoff at Naval Air Station, Oceana, Bldg 702, Virginia Beach, VA (N60191) 261300291/BGNL	M, T, W, Th, F Saturday	AO1	Same Day 1800 Saturday	1 Final delivery with a stop off on Saturday	Delivery by 1900 Delivery on Saturday Stopoff at 1000 with a final at 1130

Appendix <u>G.2.1</u>

* Note: The split delivery charge (SDL) for these dedicated lanes from DDNV will be \$50 per split. The stop-off (SOC) charge for these dedicated lanes from DDNV will be \$75 per stop-off with the exception of DDNV to ATL 07 stop-off at N00188 (Bldg SP89) which will be \$50.

Origin: Defense Distribution Mapping Activity Richmond, VA (DDMA)

Destination: CONUS

1. Equipment Required:

Size and type: Carriers will be required to furnish the following empty, clean and safe equipment.

- a. LTL, Closed van, flat floor, 27/28-feet or greater in length.
- b. T/L Van, Flatbed, Drop-Frame, Trailers will be 45-feet or greater in length

Substitution: Where substitution of equipment is permitted, no cost adjustments will be allowed. For carrier's convenience, a carrier may substitute trailers greater than 45 feet in length without additional cost to the government.

Equipment Pool: No trailer pool required.

2. Shipper-Unique Requirements:

Operating Hours: Monday through Friday, 0700 – 1630 hours.

Loading/Unloading Instructions: Shipper load and count, and consignee unload. Less-Than-Truckload and Truckload shipments are live loaded.

3. Point of Contact and Other Information:

8000 Jefferson Davis Highway Warehouse 66 SW3141 Richmond, VA 23297-5516 Judy Riker <u>Judith.Riker@dla.mil</u> Telephone: (804) 279-6548 FAX: (804) 279-4346 Shipper Requirements <u>G.4.20</u>

Virginia Multi Service

Origin: Various Locations within VA (See attached Origin Points) **Destination: CONUS**

1. Equipment Required:

Size and type: Carriers will be required to furnish the following empty, clean and safe equipment:

- **a.** LTL van carriers are required to furnish closed vans with flat floors, 40-foot or greater in length.
- **b.** TL van carriers are required to furnish closed vans with flat floors, 48-foot of greater in length, and with or without air-ride as requested by shipper.
- **c.** TL Flatbed, Drop-Frame, 40-foot or greater, with or without air-ride as requested by shipper

Substitution: Where substitution of equipment is permitted, no cost adjustment will be allowed. With prior approval from the shipper, and if freight characteristics permit, the following equipment substitutions may be made:

2. Equipment Pool:

If requested by the shipper, carriers will be required to maintain an equipment pool of empty trailers at specific origin sites. The shipper may adjust the size of this pool based on traffic fluctuations. Carriers will be required to respond to pool allocation adjustments within 2 weeks after notification. A holding area will be provided where carriers may drop pool equipment and/or empty trailers awaiting carrier placement for loading or placement of loaded trailers awaiting carrier pickup. Charges for detention will not apply to pool equipment.

3. Shipper-Unique Requirements:

Loading Instructions: Loading and billing procedures one generally conducted Monday through Friday, except as noted below and except Federal holidays. LTL van and flatbed shipments are normally loaded under shipper load and carrier count and unloaded by the consignee at destinations and shop-off points. At shipper option, the carrier may be required to assist the shipper in loading shipments. TL van shipments will be loaded by the shipper and unloaded by the consignee at destinations and stop-off points. On occasion, at shipper request, the carrier agrees, to assist in loading the freight and validate count as it is being loaded.

Operating Hours:

(1) United States Property and Fiscal Office (USPFO) for VA Waller Depot, Richmond, Tuesday through Friday from 7:04 a.m. to 4:30 p.m.

(2) USPFO for VA, Ft. Pickett, Surface Maintenance Activity, (MATES), Building 134 Military Road, from 7:00 a.m. to 4:30 p.m.

(3) USPFO for VA, (Combined Support Maintenance Shop), Tuesday through Friday from 7:00 a.m. to 4:30 p.m.

(4) USPFO for VA, Army Aviation Support Facility, Sandston, Tuesday through Friday from 7:00 a.m. to 4:30 p.m.

(5) USPFO for VA, Ft. Pickett, Building 307, Blackstone, 10th Street, from 7:00 am. to 4:30 p.m.

(6) USPFO for VA. Ft Pickett, Supply Support Activity Warehouse, Building 142, from 8:00 am. to 4:30 p.m.

(7) Ft. Eustis, from 7:30 a.m. to 3:30 p.m.

(8) Ft. Belvoir, Monday through Thursday from 7:00 am. to 3:00 p.m., Friday from 7:00 a.m. to 2:00 p.m.

(9) 192 FW LGTT, Sandston, from 6:45 a.m. to 5:50 p.m

(10) Fleet Industrial Support Center (FISC), Norfolk, Code 304, from 8:00 a.m. to 2:00 p.m.

(11) FISC, Ocean Terminal, Norfolk, from 8:00 a.m. to 2:00 p.m.

(12) FISC, Cheatham Annex, Williamsburg, from 8:00 a.m. to 2:30 p.m.

(13) Fleet Hospital Support Office (FHSO), N68610 Cheatham Annex NWS, Williamsburg, VA, from 7:00 am - 3:30 pm, Monday through Friday.

Delivery and Shipping hours - 8 am - 2 pm, Monday through Friday Contact 757-847-8188 for delivery appointment. Emergency situations will be handled as they occur.

(14) Naval Air Station, Norfolk, from 7:30 a.m. to 3:30 p.m.

(15) Naval/AMC Air Terminal, Code 054.2 TMO, Norfolk, from 7:30 a.m. to 2:00 p.m. Pick-up location: Bldg LP-205 8449 Air Cargo Road, Norfolk, VA 23511, POC: Sharon Hardy, TMO, <u>sharon.hardy@airtermnorva.navy.mil</u> 757-444-1297/4286, FAX: 757-444-1602

(16) Naval Amphibious Base Little Creek, Norfolk, from 8:00 a.m. to 3:30 p.m.

(17) Norfolk Naval Shipyard, Portsmouth, from 7:30 a.m. to 3:30 p.m.

(18) Naval Air Station Oceana, Virginia Beach, from 7:30 a.m. to 3:30 p.m.

(19) Naval Surface Warfare Center, Dahlgren Division, from 7:00 a.m. to 3:30 p.m. Pick-up location: Bldg. 125, POC: Karen Hardwick, 540-653-8273 FAX: 540-653-2958

(20) Supervisor of Shipbuilding, Conversion and Repair, Newport News, from 7:00 a.m. to 2:30 p.m.

(21) Ft. A. P. Hill, from 8:00 a.m. to 3:30 p.m.

4. Shipment Instructions:

This traffic will exclude shipments moving under NAVXPRESS (local delivery), which is defined as: Hampton Roads, i.e. cities of Norfolk, Virginia Beach, Chesapeake, Portsmouth, Hampton, Newport News, Yorktown, Williamsburg, and Suffolk. These cities are all within an approximate 50-mile radius of the Norfolk Naval Base

5. **Point of Contact and Other Information:**

(2) USPFO for VA, Ft Pickett, Surface Maintenance Activity (MATES)
 POC: MAJ Tom Perkins/Alternate: SGM Johnny Brame (804) 292-2620/2216

(1), (3), (4), (5), and (6) USPFO for VA. POC: SFC Jeff Billmyer (T.O.), (804)292-8566

Appendix <u>H.1</u>

Origin: Defense Distribution Depot Susquehanna, New Cumberland, PA (DDSP) Destination: CONUS

1. Equipment Required:

Size and type: Carriers will be required to furnish the following empty, clean, safe and properly identified equipment.

- a. LTL, Closed van, flat floor, 27/28-feet or greater in length.
- b. LTL, Flatbed, 27/28-feet or greater in length.
- c. TL, Van, Flatbed, Drop-Frame, Rollerbed, Trailers will be 45-feet or greater in length

Substitution: Where substitution of equipment is permitted, no cost adjustments will be allowed. For carrier's convenience, a carrier may substitute trailers greater than 45 feet in length without additional cost to the government.

Equipment Pool: Three TL vans per region, one flatbed trailer per region, four LTL trailers per region, drop-frame shipments are live loaded, and two trailers per dedicated truck lane.

2. Shipper-Unique Requirements:

Operating Hours: Monday through Friday, 0000 – 2400 hours, Saturday, 0600 – 1630 hours, Sunday, 0600 –1430 hours

Loading/Unloading Instructions: Shipper load and count, and consignee unload.

3. Point of Contact and Other Information:

Building 2001 DDSP-KT SW3100 New Cumberland, PA 17070-5001 Suzanne Witmer: Suzanne.witmer@dla.mil Telephone: (717) 770-6091 FAX: (717) 770-4079

Dedicated Truck Lanes. The destination regions will include dedicated truck routes as shown in the appendices. Most of the dedicated truck routes will included multiple stop-offs and multiple split deliveries. These shipments will include exclusive use, expedited delivery service, and extra driver when necessary to meet the required delivery date.

Dedicated Truck Routes Origin: Susquehanna, New Cumberland, PA (DDSP) Destinations: below

Shipper-Unique Requirements:

Delivery Lane **Origin Distribution Center** Destination Ship Day/Time Equipment **Delivery Day** Number of Deliveries Arrival Day/Time Susquehanna, New Cumberland, PA 1 final delivery with Dover AFB, DE * M,Tu,W,Th,F (Next Day) DDSP to (DDSP) multiple split deliveries to 222115240/ASFL 2300 Tu,W,Th,F,S 0800 Van **ATL 01** 209405270/DOSQ be determined by the shipper Dover AFB, DE (Flatbed) * M,W,F Flat Bed Tu,Th,M 1 final delivery with Susquehanna, New Cumberland, PA DDSP to 222115240/ASFL 1800 multiple split deliveries to (DDSP) 0700 ATL 02 be determined by the 209405270/DOSQ shipper M,Tu,W,Th 2200 W,Th,F,M 1 final delivery with Ft. Campbell, KY Van Susquehanna, New Cumberland, PA DDSP to 297980250/FAAT multiple split deliveries to (DDSP) 0700 ATL 03 Sat 1600 be determined by the 209405270/DOSQ Monday shipper 1 final delivery with Ft. Knox, KY Tu,W,Th Van Th,F,M Susquehanna, New Cumberland, PA DDSP to 294424250/FAAM multiple split deliveries to 1300 (DDSP) 0930 be determined by the **ATL 04** 209405270/DOSQ Su 1200 Tuesday shipper Susquehanna, New Cumberland, PA Lexington, KY M.Th Van W,M DDSP to (DDSP) (Mechanicsburg Site) 285861000/no GBLOC 1400 1 final delivery 0730 ATL 05 209405270/DOSQ Susquehanna, New Cumberland, PA Hanover, MD Wednesday Van Thursday DDSP to 1 final delivery 0800 (DDSP) FMS 1300 **ATL 06** 209405270/DOSQ 236724000/IOOI Susquehanna, New Cumberland, PA Bavonne, NJ Van Tuesdav Wednesday DDSP to 0800 (DDSP) FMS191470000/IOOI 1800 1 final delivery ATL 07 209405270/DOSQ Letterkenny AD, PA with M,Tu,W,Th, F return move to Defense 0700 M,Tu,W,Th,F 1 final delivery with Van Susquehanna, New Cumberland, PA DDSP to Distribution Depot, multiple split deliveries to (DDSP) 0900 **ATL 08** be determined by the Susquehanna, New 209405270/DOSQ Cumberland, PA (Round shipper Robin) 209770250/DMAQ

Appendix <u>H.1.1</u>

		Tobyhanna AD, PA with					
DDSP to	Susquehanna, New Cumberland, PA	return move to Defense Distribution Depot,	Mon-0630	Van	Monday	1 final delivery with	0900
ATL 09	(DDSP) 209405270/DOSQ	Susquehanna, New Cumberland, PA (Round Robin) 202230250/DOAQ	Wed, Fri - 0700		Wed, Fri	multiple split deliveries to be determined by the shipper	0930
DDSP to ATL 10	Susquehanna, New Cumberland, PA (DDSP) 209405270/DOSQ	Final at Ft. Eustis, VA 256800250/BGAQ Stop off at Ft. Lee, VA 262341250/BHAQ Stop off at Ft. Pickett, VA 262959250/IOOI	Tue & Thur 2100 Su 1200	Van	Wed, Fri Monday	1 final delivery with multiple split deliveries to be determined by the shipper and two stop offs .	0800
DDSP to ATL 11	Susquehanna, New Cumberland, PA (DDSP) 209405270/DOSQ	Final at Suffolk, VA 261500000/IOOI Stop off at Portsmouth, VA 261100293/BHNF Stop off at Portsmouth, VA 261100292/BGNP Stop off at Virginia Beach, VA 2613000290/BGNL Stop off at Norfolk, VA 261000291/BHNL Stop off at Norfolk, VA 2611000292	M,Tu,W,Th,F 2330 Sun 1400	Van	Tu,W,Th,F,Sat Monday	1 final delivery with multiple stops and multiple split deliveries to be determined by the shipper	0830
DDSP to ATL 12	Susquehanna, New Cumberland, PA (DDSP) 209405270/DOSQ	Norfolk, VA 261000291/BGNC	M,Tu,W,Th 2300 Sun 1330	Van	Tu, W, Th, F Monday	1 final delivery with multiple split deliveries to be determined by the shipper	0700
DDSP to ATL 13	Susquehanna, New Cumberland, PA (DDSP) 209405270/DOSQ	Norfolk, VA. 261000291/BINQ	Thursday 1400	TL Flatbed	Friday	1 final delivery with 2 split deliveries	0700
DDSP to ATL 15	Susquehanna, New Cumberland, PA (DDSP) 209405270/DOSQ	Chambersburg, PA 209770250	Mon-0700 Wed, Fri-0600	Van	Monday Wed, Fri	1 final delivery	0900 0800
DDSP to ATL 16	Susquehanna, New Cumberland, PA (DDSP) 209405270/DOSQ	McGuire AFB, NJ 197234240/AQFL	M, Tu, W, Th, F 1800	Van	(Next day) Tu, W,Th,F,S	1 final delivery with multiple split deliveries to be determined by the shipper	0700
DDSP to ATL 17	Susquehanna, New Cumberland, PA (DDSP) 209405270/DOSQ	McGuire AFB, NJ 197234240/AQFL	M, W, F 1600	Flatbed	(Next Day) Tu, Th, M	1 final delivery	0800
DDSP to ATL 18	Susquehanna, New Cumberland, PA (DDSP) (Mechanicsburg Site) 209405270/DOSQ	Dover AFB, DE 222115240/ASFL	Tue, Fri 1500	Flatbed	(Next Day) Wed, Mon	1 final delivery with multiple split deliveries to be determined by the shipper	0700

DDSP to CENT 01	Susquehanna, New Cumberland, PA (DDSP) (Mechanicsburg Site) 209405270/DOSQ	Great Lakes, IL. 381702290/GLNT	Tue, Fri 1500	Van	Thur, Mon	1 final delivery	0700
DDSP to CENT 02	Susquehanna, New Cumberland, PA (DDSP) 209405270/DOSQ (Added 18 May 2007)	Columbus, OH Government Liquidation LLC, Bldg. 19, N. James Rd. Gate #6 353100000/IOOI	Tuesday 1400	Van	Wednesday	1 Final delivery	0800
DDSP to EST 01	Susquehanna, New Cumberland, PA (DDSP) 209405270/DOSQ	Ft. Drum, NY 181105250/DBAT	Su 1200 Wed, Fri 0200	Van	Monday Wed, Fri	1 final delivery with multiple split deliveries to be determined by the shipper	0700
DDSP to PAC 01	Susquehanna, New Cumberland, PA (DDSP) 209405270/DOSQ	Defense Distribution Depot, San Joaquin, Tracy, CA 381702290/LOSQ	M, T ,W ,F, Sa 1400	Van	Th,F,Sa,M,Tu	1 final delivery with multiple split deliveries to be determined by the shipper	0700
DDSP to PAC 02	Susquehanna, New Cumberland, PA (DDSP) 209405270/DOSQ	Final at Tracy, CA 875702270/LOSQ Stop off at Stockton, CA 875675250	Friday 1400	Flatbed	Monday	1 final delivery with one stop off with one split delivery to be determined by the shipper	0700
DDSP to STHN 01	Susquehanna, New Cumberland, PA (DDSP) 209405270/DOSQ	Final at Eglin AFB, FL 494750240/CTFL Stopoff at Ft. Rucker, AL 477575250/FHAT Stop off at Eastaboga, AL (Raytheon) 471998000/IOOI Stop off at Anniston Army Depot, AL 471966250/FGAQ	Tu, Fri 2000 Sun 1400	Van	Eglin & Rucker (3 rd Day) F, Tu, W Anniston & Raytheon (2 nd Day) Th, M, Tu	1 final delivery with multiple stop offs and split deliveries to be determined by the shipper.	0700
DDSP to STHN 02	Susquehanna, New Cumberland, PA (DDSP) 209405270/DOSQ	Final at Jacksonville, FL 491200295/CMNL Stop off at Kings Bay, GA 465875000/CFNF Stop off at Blount Island, FI 491200290/ IOOI Stop off at Mayport, FL 491200293/CVNF	M, Tu, W, 1800 Sat 1300	Van	W, Th, F, Monday	1 final delivery with multiple split deliveries to be determined by the shipper and multiple stop offs.	0630

DDSP to STHN 03 Segment 1	Susquehanna, New Cumberland, PA (DDSP) 209405270/DOSQ	Final at Ft. Benning GA 464630250/CFAT Stop off at Defense Distribution Depot Cherry Point, NC 405537280/BPSQ Stop off at Camp LeJeune, NC 405966280/BKMT	M, Tu, W, 2130 Sat-1200	Van	Benning (2 nd Day) W, Th, F & Tu Cherry Pt (Next Day) Tu, W, Th & Mon LeJeune (Next Day) Tu, W, Th & Mon	1 final delivery with multiple split deliveries to be determined by the shipper and multiple stop offs with split deliveries.	0800 0700 0930
DDSP to STHN 03 Segment 2	Susquehanna, New Cumberland, PA (DDSP) 209405270/DOSQ	Ft. Benning, GA 464630250/CFAT	Thursday 2130	Van	Monday	1 final delivery with multiple split deliveries to be determined by the shipper	0800
DDSP to STHN 03 Segment 3	Susquehanna, New Cumberland, PA (DDSP) 209405270/DOSQ	Final at Camp LeJeune, NC 405966280/BKMT Stop off at Defense Distribution Depot Cherry Point, NC 405537280/BPSQ	Thursday 2130	Van	Friday	1 final delivery with multiple split deliveries to be determined by the shipper and multiple stop offs with split deliveries.	LeJeune - 0930 Cherry Pt- 0700
DDSP to STHN 04	Susquehanna, New Cumberland, PA (DDSP) 209405270/DOSQ	Final at Ft. Stewart, GA 461610250/CHAT Stop off at Hunter Army Airfield, GA 461450251/CGAL	M,Tu,W,Th,F 1100	Van	Tu, W, Th, F, M	1 final delivery with multiple split deliveries to be determined by the shipper and 1 stop off with multiple split deliveries.	Stewart- 0900 Hunter- 0730
DDSP to STHN 05	Susquehanna, New Cumberland, PA (DDSP) 209405270/DOSQ	Final at Moody, GA 467823000/CKFL Stop off at Robins AFB, GA 463524240/CKSQ Stop off at Albany, GA 468523280/CFMQ	Tu 1200 F 2330	Van	Moody (3rd Day) Fri, Tu Robins, Albany (2 nd Day) Th, Mon	1 final delivery with multiple split deliveries to be determined by the shipper and multiple stop offs with split deliveries.	0700
DDSP to STHN 08	Susquehanna, New Cumberland, PA (DDSP) 209405270/DOSQ	Ft Bragg, NC 407737250	M, Tu, W, Th 2100 Sa, Su 1400	Van	Tu, W, Th, F Mon, Mon	1 final delivery with multiple split deliveries to be determined by the shipper.	0730
DDSP to STHN 09	Susquehanna, New Cumberland, PA (DDSP) 209405270/DOSQ	Wilmington, NC FMS 409160000/BKAP	Wednesday 1300	Van	Thursday	1 final delivery	0800
DDSP to STHN 10	Susquehanna, New Cumberland, PA (DDSP) (Mechanicsburg Site) 209405270/DOSQ	Ft. Jackson, S.C. 445450250/CAAT	Wednesday 1300	Van	Thursday	1 final delivery with 2 splits deliveries	0730
DDSP to STHN 11	Susquehanna, New Cumberland, PA (DDSP) (Mechanicsburg Site) 209405270/DOSQ	Naval Air Station Pensacola N00, FL, 494995290/N66265	Wednesday 1200	Van	Friday	1 final delivery.	0800

DDSP to STHN 14	Susquehanna, New Cumberland, PA (DDSP) 209405270/DOSQ Temporarily Cancelled 03 July 2007	Ft Stewart, GA 461610250	Tues-1100	Flatbed	Wed	1 final delivery	0730
DDSP to SW 01	Susquehanna, New Cumberland, PA (DDSP) (Mechanicsburg Site) 209405270/DOSQ	Ft. Leonard Wood, MO 572960250/GSAT	Tue, Fri 1500	Van	Thu, Mon	1 final delivery with split deliveries	0730
DDSP to SW 02	Susquehanna, New Cumberland, PA (DDSP) 209405270/DOSQ	Final at Ft. Sill, OK 637263250/HOAT Stop off at Tinker AFB, OK 626200241/HOFQ Stop off at Ft. Riley, KS 585234250/KOAT Additional to Final Ft. Riley, KS (only) 585234250/KOAT	Mon 1200 Fri 1200	Van	Tinker/Sill (3rd Day) Thu Riley (2nd Day) Wed Riley Only Mon	 1 final delivery and one stop off with multiple split deliveries to be determined by the shipper. 1 final delivery 	Sill - 0900 Tinker-0600 Riley - 0900
DDSP to SW 03	Susquehanna, New Cumberland, PA (DDSP) 209405270/DOSQ (Added 21 Jun 04)	Final at New Boston, TX 41 Hwy 8 N. McCoy Blvd 661139000/1001 Stop Off at Defense Depot Red River, Texarkana, TX 661157270/HBSQ Additional Final to Defense Depot Red River, Texarkana, TX 661157270/HBSQ	Sun 1530 Mon, Tue & Fri 2100 Wed 2100	Van Van	Tuesday Wed, Thurs & Mon Friday	 1 final delivery with multiple split deliveries to be determined by the shipper and one stop off. 1 final delivery. 	1000
DDSP to SW 04	Susquehanna, New Cumberland, PA (DDSP) 209405270/DOSQ	Ft. Hood, TX 683260250/HBAT	Mon & Thur 2100	Van	2 nd Day Wed & Mon	1 final delivery with multiple split deliveries to be determined by the shipper	0700
DDSP to SW 05	Susquehanna, New Cumberland, PA (DDSP) (New Cumberland Site) 209405270/DOSQ	Ft. Polk, LA 656972250/FSAT	Tuesday & Saturday 0600	Van	Thursday & Monday	1 final delivery with multiple split deliveries to be determined by the shipper	0700

Shipper Requirements Transportation of 463L Air Pallets to Aerial Ports via Rollerbed Vans

Appendix H.1.2

Contractor must provide Rollerbed Vans for all Equipment Pool requirements. Shipper reserves the right to choose between Flatbed** and Van when substitution is necessary. Substitution will not be permitted as a long term solution to a contractor's inability to provide additional Rollerbed Vans if all participating contractor resources are fully utilized. Contractors providing Rollerbed Van service will be given first consideration if shipper chooses to use Flatbeds and/or Vans. Rates and requirements will remain the same in the case of substitutions.

In the event of equipment shortage, the shipper reserves the right to seek additional equipment in accordance with the provisions of special note number 5.

These shipments will include exclusive use, expedited delivery service, and extra driver when necessary to meet the required delivery date.

Origin: Region 8, DDSP Destinations: Charleston SC, Dover DE, McGuire AFB NJ, Norfolk VA

Rollerbed Van Equipment Pool: Each contractor will be required to establish an Equipment Pool with a minimum of five (5) trailers for the Dover AFB, DE route; and three (3) trailers for the McGuire AFB, NJ route. The Charleston AFB, SC and Norfolk, VA routes are on an as needed/on-call basis and do not require an equipment pool. Shipper reserves the right to fluctuate equipment pool requirements within 24-hours notice based on workload demands. It is the carriers' responsibility to maintain a sufficient balance when trailers are in transit and/or to account for turn-around cycle.

Lane	Origin Distribution Center	Destination	Ship Day	Equipment	Pickup Time Requirement	Number of Deliveries	Delivery Time Requirement
DDSP to ATL RB 01	Susquehanna, New Cumberland, PA (DDSP) 209405270/DOSQ	Dover AFB, DE 222115240/ASFL	As Needed Su,M,T,W,Th,F,Sa	Rollerbed	Pickup within eight (8) hours of notification	1 final delivery	Deliver within four (4) hours of pickup
DDSP to ATL RB 02	Susquehanna, New Cumberland, PA (DDSP) 209405270/DOSQ	Naval Air Station Norfolk, VA 261000291/BHNL	As Needed Su,M,T,W,Th,F,Sa	Rollerbed	Pickup within eight (8) hours of notification	1 final delivery	Deliver within eight (8) hours of pickup

DDSP to ATL RB 03	Susquehanna, New Cumberland, PA (DDSP) 209405270/DOSQ	McGuire AFB, NJ 197234240/AQFL	As Needed Su,M,T,W,Th,F,Sa	Rollerbed	Pickup within eight (8) hours of notification	1 final delivery	Deliver within four (4) hours of pickup
DDSP to STHN RB 01	Susquehanna, New Cumberland, PA (DDSP) 209405270/DOSQ	Final at Charleston AFB, SC 447840240/CAFL Stop off at Naval Air Station Norfolk, VA 261000291/BHNL	As Needed Su,M,T,W,Th,F,Sa	Rollerbed	See Note	1 final delivery with one (1) stop off	1st stop delivered within sixteen (16) hours of notification; 2 nd stop delivered within thirty-six (36) hours of notification.***
DDSP to STHN RB 02	Susquehanna, New Cumberland, PA (DDSP) 209405270/DOSQ	Charleston AFB, SC 447840240/CAFL	As Needed Su,M,T,W,Th,F,Sa	Rollerbed	See Note	1 final delivery	Deliver within twenty-six (26) hours of notification***

Shipper-Unique Requirements: As needed, equipment will be selected from established equipment pools. Contractor must pickup within eight (8) hours of notification that trailer is ready for pickup except for the below listed lanes. Contractor must meet the delivery time requirements after pickup.

NOTE: DDSP to STHN RB 01 and DDSP to STHN RB 02 lanes:

The pickup and transit time standards are combined into one time standard to constitute the overall delivery time requirement, as outlined above, from the time the call is made to the contractor. The contractor is required to record the date and time the call is made to them for pickup. This time will be used in conjunction with actual delivery time (captured via RFID) to evaluate performance on these lanes.

This information will be recorded in a simple web-based interface on the existing TTC-II website. The process for logging shipment pickup calls will be as follows:

- 1. Receive call from shipper
- 2. Annotate date and time of call
- 3. Login to the TTC-II website
- 4. Click on the Call Log link on homepage
- 5. Create Call Log by entering the requested information
- 6. System generates automatic email notification to carrier, shipper, and Charleston AFB with shipment details and expected delivery date/time.

The contractor is required to log the call details within 1 hour after receiving the call. For calls made to the contractor after hours (2100-0600), the contractor is required to record the call details within 8 hours of receipt, but in no case later than 0800 the following morning. If the contractor fails to record a call in the web-based system within the required time, the shipment will be considered late.

* Return of Pallets/Nets: The contractor agrees to return empty pallets, including the 463-L pallets/nets to consignor without charge. Unless otherwise specified, carrier may consolidate pallets and return them in conjunction with scheduled freight pick-ups. The 463-L pallets and nets will be returned to the consignor on a daily basis. Carrier will provide the shipper with documents showing the number of pallets being returned and the trailer number containing the empty pallets. Pallets will be returned in Truckload Quantities.

** Flatbeds are required to tarp loads to protect against the elements (this is not an accessorial).

*** Pickup and Delivery time calculations shall not include that time during which the contractor cannot pickup or dropoff a load because the relevant pickup or drop off location is closed.

Origin: Defense Distribution Depot Tobyhanna, PA (DDTP)

Destination: CONUS

1. Equipment Required:

Size and type: Carriers will be required to furnish the following empty, clean and safe equipment.

- a. LTL, Closed van, flat floor, 27/28-feet or greater in length.
- b. T/L Van, Flatbed, Drop-Frame, Trailers will be 45-feet or greater in length

Substitution: Where substitution of equipment is permitted, no cost adjustments will be allowed. For carrier's convenience, a carrier may substitute trailers greater than 45 feet in length without additional cost to the government.

Equipment Pool: No trailer pool required at this location. Carrier spots empty trailer at specified loading dock and provides pick-up of loaded trailer.

2. Shipper-Unique Requirements:

Operating Hours: Monday through Friday, 0730 – 1500 hours.

Loading/Unloading Instructions: Shipper load and count, and consignee unload.

3. Point of Contact and Other Information:

11 Hap Arnold Blvd DDTP-T SW3114 Tobyhanna, PA. 18466-5092 John Hopkins: john.hopkins@dla.mil Telephone: (570) 895-6030 FAX: (570) 895-6633

Origin: Defense Distribution Depot Columbus, OH (DDCO)

Destination: CONUS

1. Equipment Required:

Size and type: Carriers will be required to furnish the following empty, clean and safe equipment.

- a. LTL, Closed van, flat floor, 27/28-feet or greater in length.
- b. T/L Van, Flatbed, Drop-Frame, Trailers will be 45-feet or greater in length

Substitution: Where substitution of equipment is permitted, no cost adjustments will be allowed. For carrier's convenience, a carrier may substitute trailers greater than 45 feet in length without additional cost to the government.

2. Shipper-Unique Requirements:

Operating Hours: Monday through Friday, 0700–1400 hours.

Loading/Unloading Instructions: Shipper load and count, and consignee unload.

3. Point of Contact and Other Information:

<u>Visitors:</u> Building 41-1 3990 East Broad Street Columbus, Ohio 43213-5000

<u>Truck Gate:</u> Building 41-1 N James Road Gate #6 Columbus, Ohio 43213-5000

<u>DDCO-G</u> SW0700 Don Brown: <u>don.brown@dla.mil</u> Telephone: (614) 692-2251 FAX: (614) 692-2913

Origin: McGuire AFB, NJ Destination: CONUS

1. Equipment Required:

Size and type: Carriers will be required to furnish the following empty, clean and safe equipment. Carriers will ensure that all previously used blocking and bracing materials have been removed.

- **a.** <u>LTL Van:</u> Carriers will be required to provide closed vans with flat floors, 27-foot or greater in length. At shipper's request, carrier shall furnish empty 40-foot or greater closed air-ride vans and air-ride tractors within 24 hours from time of request.
- **b.** <u>TL Van:</u> Carriers are required to furnish closed vans with flat floors, 40-foot or greater in length, with and without air-ride, and air-ride tractors, as requested by shipper.
- c. <u>Flatbed Equipment:</u> Carriers must furnish flatbed trailers, **48**-foot or greater in length, with and without air-ride, and air-ride tractors, as requested by the shipper. At shipper's request, carriers will provide flatbed trailers with <u>wooden</u> floors for the purpose of blocking and bracing.
- **d.** <u>Dropframe Equipment:</u> Carriers must furnish single Dropframe trailers, 40-foot or greater in length, with and without air-ride, and air-ride tractors, as requested by the shipper. At shipper's request, carriers will provide single Dropframe trailers with <u>wooden</u> floors for the purpose of blocking and bracing.

Substitution: With shipper's prior approval, and if freight characteristics permit, the carrier may be permitted to substitute the van size.

- a. Carriers may substitute one 40/45-foot van in lieu of one 27/28-foot van; or two 27/28-foot vans for one 40-foot or greater van.
- b. Where substitution of equipment is permitted, no cost adjustments will be allowed. Charges will be assessed on the equipment ordered, not on the equipment furnished

Equipment Pool: TL Flatbed carriers will be required to maintain two empty trailers each for the Atlantic, Southern, Southwest and Pacific Regions. Other TL Flatbed regions will be live loaded. Vans, drop-frames, and specialized equipment will be live loaded. Pool requirements will be adjusted as needed.

2. Shipper-Unique Requirements:

a. Operating Hours, 7:30 a.m. to **4:30 p.m**. Monday through Friday, excluding Federal holidays. Carrier must furnish van equipment within 24 hours of shipper notification of equipment requirements.

b. Operations on Saturdays, Sundays, or holidays will be scheduled as necessary to meet mission requirements.

3. Point of Contact and Other Information:

305 APS/TRTC 3101 Vandenberg Ave. McGuire AFB, NJ 08641 Traffic Manager: Mr Gregory Wright: <u>gregory.wright@mcguire.af.mil</u> DSN: 650-2813/3540 Telephone: (609) 754-2813/3540 Freight Supervisor: Ms Vivian Brown: <u>vivian.brown@mcguire.af.mil</u> DSN: 650-2752/4632 (609) 754-5445, FAX: (609) 754-2796 CCP DODAAC: FB4484 Aerial Port DODAAC: FY4484 SPLC: 197234240 GBLOC: AQFL

Appendix <u>H.5.1</u>

Destination:

Northeast Naval Facilities

Origin: Naval Air Station, Brunswick, ME CONUS SPLC: 119212290

1. Equipment Required:

Size and type: Carriers will be required to furnish the following empty, clean, and safe equipment:

LTL, Closed Van, 28-foot or greater in length.

Substitution: With shipper's prior approval, and if freight characteristics permit, the carrier may be permitted to substitute the van equipment of other lengths. Where substitution of equipment is permitted, no cost adjustments will be allowed. Charges will be assessed on the equipment ordered, not on the equipment furnished

2. Shipper-Unique Requirements:

Operating Hours: *7:00 a.m. to 2:00 p.m., Monday through Friday. Delivery service will be required Monday through Friday, excluding Federal holidays.

*The warehouse is closed for lunch each day from 11:30 a.m. to 12 noon.

Pick-up Location: Bldg. #294, 700 Fitch Ave., NAS-Brunswick, ME

Loading Instructions: Shipments will be loaded under shipper load and carrier count.

3. Shipment Instructions: Carriers must furnish van equipment within 24 hours of shipper notification of equipment requirements.

4. Point of Contact and Other Information:

Supply Officer Naval Air Station Code 19330 Brunswick, ME 04011-5000 Ms. Joanne Coombs joanne.r.coombs@navy.mil Telephone: (207) 921-2259 FAX: (207) 921-2541

Destination:

Northeast Naval Facilities

Origin: Supervisor of Shipbuilding, Bath, ME CONUS SPLC: 118850290

1. Equipment Required:

Size and type: Carriers will be required to furnish the following empty, clean, and safe equipment:

LTL, Closed Van, 28-foot or greater in length.

Substitution: With shipper's prior approval, and if freight characteristics permit, the carrier may be permitted to substitute the van equipment of other lengths. Where substitution of equipment is permitted, no cost adjustments will be allowed. Charges will be assessed on the equipment ordered, not on the equipment furnished

2. Shipper-Unique Requirements:

Operating Hours: 7:00 a.m. to 2:00 p.m., Monday through Friday. Delivery service will be required Monday through Friday, excluding Federal holidays.

Each warehouse location is closed for lunch 11:30 a.m. to 12 noon.

***Pick-up Locations:**

*Freight will originate at three (3) different commercial warehouse locations as indicated below. Also, the freight located below will apply to SUPSHIP material only.

- Bath Iron Works Planning Yard, New Meadow Rd. West Bath, ME 04530 SPLC 118867000
- Bath Iron Works South Yard Distribution Center Washington St. Bath, ME 04530 SPLC 118850000
- Bath Iron Works Consolidated Warehouse, Mallett Park Brunswick, ME 04011 SPLC 119211000

Loading Instructions: Shipments will be loaded under shipper load and carrier count.

3. Shipment Instructions: Carriers must furnish van equipment within 24 hours of shipper notification of equipment requirements.

4. Point of Contact and Other Information:

Supervisor of Shipbuilding Transportation Officer N62786 Bldg 294, 700 Fitch Ave Brunswick, ME 04011-5000 Ms. Joanne Coombs joanne.r.coombs@navy.mil Telephone: (207) 921-2259 FAX: (207) 921-2541

Destination:

Northeast Naval Facilities

Origin: Naval Station Newport, Newport, RI CONUS SPLC: 154149291

1. Equipment Required:

Size and type: Carriers will be required to furnish the following empty, clean, and safe equipment:

LTL, Closed Van, 28-foot or greater in length.

Substitution: With shipper's prior approval, and if freight characteristics permit, the carrier may be permitted to substitute van equipment of other lengths. Where substitution of equipment is permitted, no cost adjustments will be allowed. Charges will be assessed on the equipment ordered, not on the equipment furnished

2. Shipper-Unique Requirements:

Operating Hours: 7:00 a.m. to 3:00 p.m., Monday through Friday. Delivery service will be required Monday through Friday, excluding Federal holidays.

Pick-up Location: Bldg. # 47, 47 Chandler St., Newport, RI

Loading Instructions: Shipments will be loaded under shipper load and carrier count.

3. Shipment Instructions: Carriers must furnish van equipment within 24 hours of shipper notification of equipment requirements.

4. Point of Contact and Other Information:

Bldg. #47 Code N411.4.1N 47 Chandler St. Newport, RI 02841-1716 Mrs. Shirley Franco: <u>shirley.franco@navy.mil</u> Telephone: (401) 841-2208/1034 FAX: (401) 841-3099

Appendix <u>H.5.4</u>

Northeast Naval Facilities

Origin: Naval Submarine Base Supply Operations, Groton, CT SPLC: 165282290

Destination: CONUS

1. Equipment Required:

Size and type: Carriers will be required to furnish the following empty, clean, and safe equipment:

LTL, Closed Van, 28-foot or greater in length.

Substitution: With shipper's prior approval, and if freight characteristics permit, the carrier may be permitted to substitute the van equipment of other lengths. Where substitution of equipment is permitted, no cost adjustments will be allowed. Charges will be assessed on the equipment ordered, not on the equipment furnished

2. Shipper-Unique Requirements:

Operating Hours: 7:30 a.m. to 2:30 p.m., Monday through Friday. Delivery service will be required Monday through Friday, excluding Federal holidays. Warehouse closed for lunch each day from 12 noon - 12:30 p.m.

Pick-up Location: Bldg. # 33, UPPER BASE, Groton, CT

Loading Instructions: Shipments will be loaded under shipper load and carrier count.

3. Shipment Instructions: Carriers must furnish van equipment within 24 hours of shipper notification of equipment requirements.

4. Point of Contact and Other Information:

Bldg. #33, UPPER BASE Code N411.4.1G Groton, CT 06349-5500 Mr. Dave Danielson (Primary) Telephone: (860) 694-3802 Mr. Paul Buskey (Alternate) <u>buskeyp@subasenlon.navy.mil</u> Telephone: (860) 694-3506 FAX: (860) 694-3369

Destination:

Northeast Naval Facilities

Origin: Portsmouth Naval Shipyard, Kittery, ME CONUS SPLC: 119796290

1. Equipment Required:

Size and type: Carriers will be required to furnish the following empty, clean, and safe equipment:

LTL, Closed Van, 28-foot or greater in length.

Substitution: With shipper's prior approval, and if freight characteristics permit, the carrier may be permitted to substitute the van equipment of other lengths. Where substitution of equipment is permitted, no cost adjustments will be allowed. Charges will be assessed on the equipment ordered, not on the equipment furnished

2. Shipper-Unique Requirements:

Operating Hours: 7:00 a.m. to 2:30 p.m., Monday through Friday. Delivery service will be required Monday through Friday, excluding Federal holidays. Closed for lunch 11:30 – 12:00 Noon.

Pick-up Location: Bldg. # 153 Beaumont Street, Kittery, ME

Loading Instructions: Shipments will be loaded under shipper load and carrier count.

3. Shipment Instructions: Carriers must furnish van equipment within 24 hours of shipper notification of equipment requirements.

4. Point of Contact and Other Information: Transportation Officer
Bldg. #153 Beaumont Street Code 501.1
Kittery, ME 03904-5000
Donna Shepheard <u>shephearddb@mail.ports.navy.mil</u>
Telephone: (207) 438-2740
FAX: (207) 438-1450

Appendix <u>I.1</u>

Origin: Defense Distribution Depot Albany GA (DDAG) Destination: CONUS

1. Equipment Required:

Size and type: Carriers will be required to furnish the following empty, clean and safe equipment.

- a. LTL, Closed van, flat floor, 27/28 feet or greater in length.
- b. T/L Van, Flatbed, Drop-Frame. Trailers will be 45-feet or greater in length.

Substitution: Where substitution of equipment is permitted, no cost adjustments will be allowed. For carrier's convenience, a carrier may substitute trailers greater than 45 feet in length without additional cost to the government.

Equipment Pool: LTL van carriers will be required to maintain one empty trailer per region. One TL van for the Eastern, Southern, and Southwest Regions. Other TL van regions will be live loaded. Flatbeds, drop-frames, and specialized equipment will be live loaded. Pool requirements will be adjusted as needed.

2. Shipper-Unique Requirements:

Controlled Access: The identity of all persons entering the installation will be verified. Inspections of vehicles will include trunk, undercarriage, interior, glove boxes, suitcases, briefcases and other containers.

Visual recording devices to include cellular phones with photography features are prohibited.

Operating Hours:

- a. Normal business hours Monday through Friday, 0730 1530 hours
- b. Operations on Saturdays, Sundays, or holidays will be scheduled as necessary to meet mission equipments.

Loading/Unloading instructions: Shipper load and count, consignee unload

 Point of Contact and Other Information: Transportation Office, Warehouse 1221, 814 Radford Blvd Albany, Georgia 31704-1128 Pat Anderson, <u>patricia.a.Anderson@dla.mil</u> or Al Rawls (Site Mgr) <u>al.rawls.@dla.mil</u> Phone (229) 639-5848, Fax (229) 639-6355

Dedicated Truck Lanes: None

Origin: Defense Distribution Depot Anniston AL (DDAA) Destination: CONUS

1. Equipment Required:

Size and type: Carriers will be required to furnish the following empty, clean and safe equipment.

- a. LTL, Closed van, flat floor, 27/28-feet or greater in length.
- b. T/L Van, Flatbed, Drop-Frame. Trailers will be 45-feet or greater in length

Substitution: Where substitution of equipment is permitted, no cost adjustments will be allowed. For carrier's convenience, a carrier may substitute trailers greater than 45 feet in length without additional cost to the government.

Equipment Pool: LTL van carriers will be required to maintain one empty trailer per region. One TL van for Eastern, Southern, and Southwest Regions. Other TL van regions will be live loaded. Flatbed and drop-frame equipment will be live loaded. Pool requirements will be adjusted as needed.

2. Shipper-Unique Requirements:

Controlled Access: The identity of all persons entering the installation will be verified. Inspections of vehicles will include trunk, undercarriage, interior, glove boxes, suitcases, briefcases and other containers.

Visual recording devices to include cellular phones with photography features are prohibited.

Operating Hours:

- a. Normal business hours Monday through Saturday, 0700 1530 hours.
- b. Receiving hours are Monday through Friday, excluding Holidays, 0700-1430.
- c. Delivery appointment requests are required no less than 24 hours in advance of Required Transit Delivery Date.
- d. Operations on Sundays or holidays will be scheduled as necessary to meet mission requirements.

Loading/Unloading Instructions: Shipper load and count, consignee unloads.

3. Point of Contact and Other Information:

Transportation Office, Bldg 362, 7 Frankford Ave Anniston, AL 36201-4199 Frances R. Weathington <u>Frances.weathington@dla.mil</u> Phone (256)235-6031 Fax (256)235-7738 **Delivery Appointments: 256-325-7198 or 6302**.

Appendix <u>I.2.1</u>

Dedicated Truck Lanes: The destination regions will include dedicated truck routes as shown in the appendices. These shipments will include exclusive use, expedited delivery service, and extra driver when necessary to meet the required delivery date.

Dedicated Truck Routes

Origin: Anniston, AL (DDAA) Destinations: below

Shipper-Unique Requirements: As needed equipment will be selected from established equipment pools. Carrier must pickup within two (2) hours of notification that trailer is ready for pickup. Carrier must meet the below delivery time requirements.

Lane	Origin Distribution Center	Destination	Ship Day/Time	Equipment	Pickup Time Requirement	Number of Deliveries	Delivery Time Requirement
DDAA to ATL 01	DDAA 471966250/FLSQ	Susquehanna, New Cumberland PA (DDSP) 209405270/DOSQ	As Needed M,Tu, W, Th, F 1530	Van	Pickup within two (2) hours of notification	Delivery by Appointment (W, Th, F, Sa, M)	Final delivery
DDAA to STHN 01	DDAA 471966250/FLSQ	Charleston AFB SC 447840240/CAFL	As Needed M,Tu, W, Th, F 1530	Van	Pickup within two (2) hours of notification	W, Th, F, Sa, M	Final delivery

Origin: Defense Distribution Depot Jacksonville, FL (DDJF)

Destination: CONUS

1. Equipment Required:

Size and type: Carriers will be required to furnish the following empty, clean and safe equipment.

- a. LTL, Closed van, flat floor, 27/28-feet or greater in length.
- b. T/L Van, Flatbed, Drop-Frame, Trailers will be 45-feet or greater in length

Substitution: Where substitution of equipment is permitted, no cost adjustments will be allowed. For carrier's convenience, a carrier may substitute trailers greater than 45 feet in length without additional cost to the government.

Equipment Pool: LTL van carriers will be required to maintain two (2) empty trailers per region for the Naval Air Station (NAS) and one (1) empty staged for the Mayport Operation. One (1) TL van for Eastern, Southern, and Southwest Regions. Other TL van regions will be live loaded. Flatbed and drop-frame equipment will be live loaded. Pool requirements will be adjusted as needed.

2. Shipper-Unique Requirements:

Controlled Security Access:

The identity of all persons entering the installation will be verified. Inspections of vehicles will include trunk, undercarriage, interior, glove boxes, suitcases, briefcases and other containers.

For security on the Naval Air Station (NAS), trucks are required to furnish a copy of a valid Driver's License, Truck/Vehicle Registration, and complete a Visitor Form. This information will be entered into the MACS system, which will provide the driver a six (6) month pass. If drivers will be alternating for the companies, all this information will be required for each driver. NAS requests that each carrier provide the information on two to three (2-3) drivers.

Visual recording devices to include cellular phones with photography features are prohibited.

Operating Hours:

a. Normal business hours Monday through Friday, 0630 (REC) to 1730 (Traffic) on the NAS; the Mayport hours of operation are from 0730-1600 M-F

b. Operations on Saturdays Sundays, or holidays will be scheduled as necessary to meet Mission requirements.

Loading/Unloading Instructions: Shipper load and count, consignee unload

3. Point of Contact and Other Information:

Transportation Office, Jacksonville, FL Defense Distribution Depot Jacksonville (DDJF) Madalen Thomas, Transportation Officer Jacksonville, FL 32212 Tele: 904-542-0108 FAX: 904-542-0116

Dedicated Truck Lanes: The destination regions will include dedicated truck routes as shown in the appendices. These shipments will include exclusive use, expedited delivery service, and extra driver when necessary to meet the required delivery date.

Dedicated Truck Routes: None

Shipments moving under local transportation within a 60-mile radius of DDJF will be excluded from the TTC program. This includes shipments going to Blount Island, Mayport, FL, Kings Bay, GA, and Cecil Field, FL.

Origin: Defense Distribution Center, Warner Robins, GA (DDWG)

Destination: CONUS

SPLC: 463524240 GBLOC:CKSQ

1. Equipment Required:

Size and type: Carriers will be required to furnish the following empty, clean, and safe equipment. Carriers will ensure that all previously used blocking and bracing materials have been removed.

a. LTL Van: Carriers will be required to provide closed vans with flat floors, 27-foot or greater in length.

b. TL Van: Carriers are required to furnish closed vans with flat floors, 45-foot or greater in length

c. Flatbed Equipment: Carriers must furnish flatbed trailers, 45-foot or greater in length, with wooden floors for the purpose of blocking and bracing.

d. Dropframe Equipment: Carriers must furnish single dropframe trailers, 45-foot

or greater in length, with wooden floors for the purpose of blocking and bracing.

Substitution: With shipper's prior approval, substitution of equipment is permitted without additional cost to the government. Charges will be assessed on the equipment ordered, not on the equipment furnished.

Equipment Pool: LTL van carriers will be required to maintain one empty trailer per region. TL van carriers will be required to maintain one empty trailer for Eastern, Southern, and Southwest Regions combined. Other required equipment will be live loaded. Pool requirements will be adjusted as needed.

2. Shipper-Unique Requirements:

Controlled Access: Carriers must enter and exit the installation through Gate 4. The identity of all persons entering the installation will be verified. Inspection of vehicles to include the trunk, undercarriage, interior, glove box, suitcase, briefcase, and other containers will be conducted as necessary.

Operating Hours:

- a. Normal business hours are Monday through Friday 0730 1630 hours and Saturdays 0730-1500 hours
- b. Operations on Sundays will be scheduled as necessary to meet mission requirements.

Pick-up Locations: Bldg 376, 455 Byron Street, Robins AFB, GA 31908

Loading Instructions: Shipper load and count, consignee unload.

4. Point of Contact and Other Information:

SW3119 Defense Distribution Center Warner Robins (DDWG) Bldg. 385 450 Martin Luther King Blvd Robins AFB, GA 31098 Janice D. Griffin, Transportation Officer janice.griffin@dla.mil Telephone: (478) 926-4054/4152 FAX: (478) 926-6802